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United States Forest National Interagency 3833 S. Development 
Department of Service Fire Center Ave. 
Agriculture Boise, ID 83705 

File Code: 6320 
Date : February 2002 

To: Retardant Ordering Activities 

All Units ordering Retardant products shall be responsible for the reporting requirements 
as stated herein. The Base Manager will assure the proper documentation is being 
completed and reported by the procurement organization on your unit, i.e. Region or 
Forest. The instructions are provided for Bulk and Full Service. Its imperative all orders 
are inputted into the reporting system. 

Bulk Contract 

Contract No: 54-024B-1-2169 (Fire Trol Holdings, L.L.C.) 
54-024B-1-2170 (Astaris, L.L.C.) 

Placement of orders under the terms of the contract may begin at once. A 
purchase/delivery order number should be provided to the Contractor at the time the 
order is placed. 

This booklet, of which this letter is a part, is furnished to you for use in placing retardant 
orders and making payments for retardant delivered. The booklet reflects the pertinent 
terms and conditions of the contracts on file in this o ffice. Please review the booklet 
carefully. When delivery orders are placed, please forward a copy of each to this 
office. The orders are vital to our need to establish the kind and quantity of retardant 
historically ordered under the contracts and for information needed in future contracts. 

Contract prices for shipment FOB Destination to established airtanker bases are 
enclosed. Retardant ordered under normal delivery terms (See contract clause F.4--72 
hours) to the listed airtanker bases includes pricing for retardant and FOB Destination 
per ton price for transportation. See the yellow pages of this pink book Enclosure 1, 
Astaris, L.L.C., and Enclosure 2, Fire-Trol Holding, L.L.C., for contract prices. The 
Contracting Officer will approve any substitution of product or product lot number in 
advance and a contract modification must be executed. (See C-3). 

Retardant may be ordered FOB Origin with actual transportation charges added for 
destination to locations other than the listed airtanker bases or to the listed airtanker 
bases for orders under the minimum. 

Ordering activities should follow their agency procedures for reporting procurement 
actions for delivery orders placed against these contracts. 
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For Forest Service Units, the following SF-279/281 instructions are provided: Ordering 

units should report each delivery order on the SF-279 Individual Contract Action Report,

regardless of dollar value. As with all SF-279 reports, these reports should be 

completed within three (3) days. The purchase/delivery order, AD-838, in Pontius,

should be coded "22" in the SF-281 block so that the action is not a duplicative recorded 

by NFC on the SF-281 report. NIFC will create the original entry for each contract in the 

SF-279 database.


Enter the 279 Screens through the Internet

Pull Down Query or Enter icon (screen fields should turn white)


1. Agency - FS 
2. Contract Number - see above numbers 
5.	 Contracting Office - 024B initially, all additional input should query their own 

contract office number 

Each ordering office needs to complete an SF-279 original entry for each delivery order. 

Pull Down Query or click on Execute icon, (screen will turn grey blue, yellow and 
white, ready for input) 

Enter data into the following fields reflecting the most recent purchase order as follows: 

4.	 Contracting Office Order Number – This is the number that your unit assigned 
to reflect the purchase, or it is your delivery order number assigned from the 
ordering office. 

5. Contracting Office – Put in your designated office number. 

6.	 Action Date – This is the month and year of the Purchase Order (six digits e.g. 
yyyymm, fiscal year is the first four digits followed by two digits designating the 
month of the purchase order, AD-838). 

7. Type of Entry – Type in this field “A Original”. 

8. no input required 

9. Contract Action – Enter “E” for an ORDER. 

10. Dollars Obligated – Enter the dollar amount of the purchase order, AD-838. 
(no commas or dollar signs) 

On second screen, (Tab B), change Region/Area, CO ID, and Contracting Officer 
field to fit the information on the purchase order. 
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PORTABLE BASES – EERA: 
Again this year we have included the EERA's for the portable bases operations see the 
green pages of this pink book. Mobile/portable retardant mixing bases under these 
EERA's may be ordered directly from the companies by the local user agency. Order 
the appropriate retardant base and type of retardant product by considering factors such 
as type of product generally used in the area and whether need is for fixed-wing or 
helicopters. If need is for helicopter operations determine if bucket or fixed tanks will be 
used and order the appropriate qualified and approved fire chemical. Questions 
regarding the qualified and approved retardant types may be directed to Ralph Taylor 
(909) 599-1267 x 234 or Paul Solarz (406) 329-4719. 
An Agency plant manager should be assigned to each portable operation. Agency plant 
managers are responsible for contract administration functions such as (1) ensuring 
LA/QA functions are performed (test samples are sent to NWST), (2) verifying receipt of 
retardant quantities and maintaining agency records, (3) communicating any safety and 
environmental concerns with the Contractor. 

FULL SERVICE CONTRACTS: 

Contract No: 53-024B-1-2171 (Hunot Retardant Company) 
53-024B-1-2172 (Fire-Trol Holdings, L.L.C.) 

SF-279 REPORTING

See internet version at http://www.fs.fed.us/fire/fire_new/contracting/index.html


Feel free to call me at 208/387-5347 or E-mail: fgomez@fs.fed.us  with any questions 
that you might have. 

Sincerely, 

/s/FRANK GOMEZ 
FRANK GOMEZ 
Contracting Officer 
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ENCLOSURE 1 
2003 BULK CONTRACT PRICES 

Astaris, L.L.C. - CONTRACT NO.: 54-024B-1-2170 
FOB ORIGIN – PRICE OF PRODUCT AT THE MANUFACTURING PLANT 

ITEM NO. PRODUCT LOT NO. PRICE / TON MIXED GALLON 
B-1.1 D75-R / Bulk 3616870 H $1,104.98 .619 
B-1.2 D75-R / Bin 3616870 H $1,078.03 .604 
B-1.3 D75-R / Bulk Bag 3616870 H $1,015.14 .568 
B-1.4 D75-F / Bulk 3616870 F $1,203.80 .674 
B-1.5 D75-F / Bin 3616870 F $1,176.85 .659 
B-1.6 D75-F / Bulk Bag 3616870 F $1,113.96  .624 
B-1.7 HV-R / Bulk (3.1:1) 4427703-A $  441.28 .513 
B-1.8 HV-F / Bulk (3.6:1) 4427742-B $  571.01 .664 
B-1.9 MV-R / Bulk 4427743-B $  486.22 .565 
B-1.10 MV-F / Bulk 4427705-B $  562.35 .654 
B-1.11 L-VR / Bulk 4427744 B $  484.49 .563 
B-1.12 HV-R / Bulk 4427742 A $  487.95 .567 
B-2.1 G75-W  /Bin 5594004 E $1,208.62 .634 
B-2.2 G75-W / Pail 5594004 E $1,592.31 .835 
B-2.3 G75-F / Bin 2468743 E $1,227.80 .644 
B-2.4 G75-F  /Pail 2468743 E $1,611.49 .845 
B-2.5 259-F / Bulk 1389666 C $1,682.80 .900 
B-2.6 259-F / Bin 1389666 C $1,767.40 .946 
B-2.7 259-F / Bulk 1389666 C $1,805.01 .966 
B-2.8 G75-W / Bulk Bag 5594004 E $1,093.51 .573 
B-2.9 G75-F / Bulk Bag 2468743 E $1,141.48 .599 
B-2.10 G75-F / Bulk 2468743 E $1,266.17 .664 
B-2.11 259-R / Bin 1004461 A $1,673.39 .895 
B-2.12 259-R / Bulk Bag 1004461 A $1,598.18 .855 
B-2.13 259-R / Bulk 1004461 A $1,710.99 .915 
B-2.14 259-R / Pail 1004461 A $2,049.43 1.097 
B-2.15 259-F / Pail 1389666 C $2,143.44 1.147 
B-3.1 D75-F / Pail 3616870 F $1,545.18 .865 
B-3.2 D75-R / Pail 3616870 H $1,434.37 .805 
     

 

AIRTANKER BASE AWARDS - FOB DESTINATION 
ASTARIS, L.L.C. CONTRACT NO.:  54-024B-1-2170 

(Normal Delivery - See Contract Clause F.4) 
ITEM 
NO. 

 AGENCY/ 
REGION 

PRODUCT/ 
PACKAGE 

PRICE / TON PRICE / GALLON 

3  FS / R1 D75-R/Bulk Bag $1,085.88 .608 
5  FS / R1 D75-R/Bulk Bag $1,072.18 .600 
8  FS / R2 HV-R/Bulk $618.77 .719 
9  FS / R3 D75-R/Bin $1,137.55 .637 
11  FS / R3 D75-R/Bin $1,116.30 .625 
15  FS / R5 D75-R/Bin $1,104.28 .618 
16  CDF / R5 D75-F/Bulk $1,227.29 .687 
17  FS / R5 D75-F/Bulk $1,224.35 .686 
19  FS / R5 D75-R/Bin $1,119.29 .627 
20  CDF / R5 D75-F/Bulk $1.226.77 .687 
21  CDF/FS / R5 D75-R/Bulk $1.129.48 .632 
22  CDF / R5 D75-F/Bin $1.370.86 .768 
23  CDF / R5 D75-F/Bulk $1,324.96 .742 
25  FS / R6 HV-R/Bulk $  495.61 .639 
27  FS / R6 HV-R/Bulk $  483.00 .623 
28  FS / R6 D75-R/Bin $1,186.05 .664 
33  FS / R8 D75-R/Bin $1,181.48 .662 
34  FS / R8 D75-R/Bin $1,149.23 .643 
35  FS / R8 D75-R/Bin $1,181.30 .661 
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ENCLOSURE 2

2003 BULK CONTRACT PRICES


FIRE-TROL HOLDINGS, L.L.C. – CONTRACT NO.: 54-024B-1-2169


FOB ORIGIN – Price of Product at the Manufacturing Plant 

ITEM NO. PRODUCT/PACKAGE LOT NO. PRICE / TON MIXED GALLON 
B-1.1 GTS-R / Bulk Bag 60-64 $ .604 
B-1.2 LCA-R / Bulk 91-FT-54 $ .664 
B-1.3 LCG-R / Bulk 91-FT-55 $ .664 
B-1.4 300-F / Bulk Bag 5043 $ .674 
B-1.5 LCA-F / Bulk 91-FT-113 $  706.40 .714 
B-1.6 LCG-F / Bulk 91-FT-115 $ .714 
B-2.1 FTR / Bulk 55-110 $ .664 
B-3.1 300-F Pail 5043 $1,169.48 .936 
B-3.2 GTS-R / Pail 60-64 $1,133.01 .855 

AIRTANKER BASE AWARDS - FOB DESTINATION 
FIRE-TROL HOLDINGS, L.L.C. – CONTRACT NO: -024B-1-2169 

(Normal Delivery - See Contract Clause F.4) 
ITEM 
NO. 

AGENCY 
REGION 

PRODUCT/ 
PACKAGE 

PRICE / TON PRICE / 
GALLON 

01 FS / R1 LCG-R/Bulk $ .606 
02 FS / R1 GTS-R/Bulk Bag $ .598 
04 FS / R1 GTS-R/Bulk Bag $ 8 .587 
06 FS / R2 LCA-R/Bulk $ .733 
07 FS / R2 LCA-R/Bulk $ .735 
10 BLM / R3 LCA-R/Bulk $ .743 
12 BIA / R3 LCA-R/Bulk $ .695 
13 FS / R4 LCG-R/Bulk $ .628 
18 CDF / R5 300-F/Bulk Bag $ .685 
24 CDF / R5 300-F/Bulk Bag $ .751 
26 FS / R6 LCA-R/Bulk $ .638 
30 FS / R6 LCG-R/Bulk $ .646 
31 FS / R6 LCG-R/Bulk $ .702 
32 FS / R6 LCG-R/Bulk $ .630 
36 BLM / R10 LCG-R/Bulk $ .941 

799.77 
645.37 
612.84 
842.53 

666.40 
638.73 

54

559.55 
792.77 
778.1
712.57 
714.78 
722.43 
675.35 
579.57 
855.80 
938.94 
620.33 
595.86 
647.72 
581.27 
868.82 
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ORDERING ADDRESS AND PHONE NUMBERS 

Contract #54-024B-1-2169 
FIRE TROL HOLDINGS, L.L.C. 

2620 N. 37th Drive 
Phoenix, AZ 85009 

Phone: 602/262-5401 
FAX 602/269-9499 

Plant Order From Payment 
Plants at Orland, CA 
1227 E South St. 
Orland, CA 95963 
Phone: 530/865-4932 
FAX: 530/865-5479 

Pasco, WA, and 
251 Dietrich Rd. 
(Commercial) 
Pasco, WA 99302 
Phone: 800/999-8693 
FAX: 509/547-6295 

Buckeye (Phoenix), AZ 
720 N 4th St. 
Buckeye, AZ 8326 
Phone: 800/765-2855 
FAX: 623/386-7466 

Whoever Answers the 
Phone 
Fire Trol Holdings, 
L.L.C. 
P.O. Box 277 
Orland, CA 95963 
Phone: 530/865-4932 
Fax: 530/865-5479 

Fire Trol Holdings L.L.C. 
P.O. Box 910346 
Pasadena, CA 

91110-0346 

Contract #54-024B-1-2170 
ASTARIS, L.L.C. 

810 East Main Street 
Ontario, CA 91761 

Phone: 909/983-0772 
FAX: 909/984-4770 

Plant Order From 
Plant at Ontario, CA 
810 E Main Street 
Ontario, CA 91761 
Phone: 909/983-0772 
FAX: 909/984-4770 

Whoever Answers the Phone 
Astaris, L.L.C. 
810 East Main Street 
Ontario, CA 91761 
Phone: 909/983-0772 
Fax: 909/984-4770 

8:00 - 5:00/Monday - Friday 
909/946-7371 (24 Hr. Emergency) 

Offers may be issued orally or by written telecommunication. A purchase/delivery order number 
should be provided to the contractor at the time the order is placed. 

Faxed orders should be followed up verbally. 

All oral and written telecommunications should be followed-up with a confirming delivery order 
within 24 hours. 
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CONTRACT ADMINISTRATION and the LA/QA PROGRAM 

A Fire Retardant Lot Acceptance and Quality Assurance Program has been developed 
and is applicable to the contract. This program is to assure that contract products have 
been tested and approved for use, and when furnished, meet such testing and approval 
criteria. 

Retardant users should draw samples and forward them for testing. A brochure entitled 
"Lot Acceptance, Quality Assurance, and Field Quality Control For Fire Retardant 
Chemicals" which describes the sampling procedures is available from: 

National Interagency Fire Center 
Attn: Supply 

3833 S. Development Avenue 
Boise, ID 83705-5354 

NFES #1245 

All samples should be sent to WFCS: 

Wildland Fire Chemical Systems (WFCS)

Missoula Technology & Development Center


Bldg. 1, Ft. Missoula

Missoula, MT 59804-7294


or


For UPS shipments mail to: 
Wildland Fire Chemical Systems (WFCS) 

5785 Highway 10 West 
Missoula, MT 59808 

Samples are invaluable in monitoring the quality as well as production of retardants 
furnished under the contract. They are of particular importance when high levels of 
demand dictate peak production schedules at the place of manufacture. 

SEE ENCLOSED SUMMARY NOTES ON THE LA/QA PROGRAM 
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Lot Acceptance/Quality Assurance Program 

LA/QA stands for Lot Acceptance and Quality Assurance. This program is the Forest 
Service's means of spot checking the various retardants used by different bases and 
assuring that a high standard of quality is maintained by the retardant manufacturing 
companies and the agency tanker bases. There is a contractual requirement in the 
National Retardant Contract (bulk supply) and in the Regional Full Service Retardant 
Contracts to be involved in the program and to submit samples of all retardant received 
as a part of the inspection process. 

Each participating base can send us any number of samples in a given season, 
depending on the severity and amounts received at the base. We receive 4 categories 
of retardant samples. 

1.	 Overwinter (A.K.A. Base Opening), which is the first sample taken from 
each tank after thorough recirculation at the beginning of the season. 

2.	 Truckload, which is a sample of concentrate or mixed retardant from powder 
from each new truckload of retardant that arrives at the base over the course 
of the season. 

3.	 End of Season, which is a final sample taken from each tank before the 
base is shut down for the season. 

4.	 A troubleshooting sample is a sample taken when a base has a problem with 
the retardant. 

Sometimes the retardant does not look or feel quite right, or it won't test out regardless 
of attempts at adjustment. Frequently these have high viscosity and low salt content or 
the reverse. This rules out a simple mixing problem. We then go back to the supplier to 
examine the manufacturing process. Fortunately there are few of these, but they are 
the real reason for maintaining the program. 

Upon receiving the samples, our lab does some basic quality control tests, such as 
checking the viscosity, the salt content (refractometer reading), density and pH. Our 
goal is to get these results back to the bases within 24 hours of receiving the samples. 

All samples are retained for the current and one previous fire season. During that time 
samples may be subjected to additional tests to assure that stability and corrosion 
characteristics are acceptable. From time to time bases are requested to send a larger 
quantity sample to facilitate this additional testing. 

Because the lot acceptance program is viewed as cooperative rather than adversarial, 
when we find a problem with one of the samples, we'll call the base personnel and verify 
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that there is a problem with one of the samples, and then give some suggestions on 
what can be done to remedy. Where appropriate, the supplier is also involved in 
developing a solution. 

In addition to the samples already described, sufficient samples need to be taken and 
tested at reasonable intervals to assure that equipment is calibrated and that the 
retardant produced is of the proper quality. The basic tests are the same as those 
performed for the LA/QA program, but are done at the base by tanker personnel. 
Agency personnel need to be involved in the process although contractor's 
representative may be designated to perform the tests routinely. These samples and 
tests are designated as base quality control, and include the following: 

1.	 Salt content (by refractometer reading or by hydrometer) of each aircraft 
load 

2.	 Viscosity of every 5-10 aircraft loads, to be analyzed by the end of each 
day 

3. Salt content and viscosity of mixed retardant in storage every seven days 

The results of all testing on any base samples should be recorded and retained by the 
agency for internal use as they can be useful in tracking the source of a problem should 
one occur. Do not send these samples or the test results to WFCS unless there is a 
problem that you would like us to help with. 

If you have any questions, please let us know. We appreciate your input, questions, 
concerns, etc.. 

Shirley Zylstra 
406-329-4859 

FAX 406-329-4763 
szylstra@fs.fed.us 
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File Code: 6320 Date: June 15, 2001 

Subject:	 Designation of Administrative Contracting Officer for Region 1: 
FULL SERVICE RETARDANT 
FireTrol Holdings, LLC – 53-024B-1-2172 
Hunot Retardant Company – 53-024B-1-2171 

BULK RETARDANT

FireTrol Holdings, LLC - 54-024B-1-2169

Astaris, LLC - 54-024B-1-2170


To: Kathy Benson 

This is your designation to administer the above contracts. 

You are authorized to: 

1.	 Secure compliance with all contract provisions and specifications. Issue written 
Work Orders or Notices of Non-Compliance as needed. 

2. Designate in writing the CORs and inspectors to assist you. 

3. Re-delegate to your assistants any or all of your authorities except 4, 5, and 8. 

4. Make final decisions on claims up to $5,000. 

5.	 For changes beyond those authorized by number 4 above, secure advance 
approval of the Contracting Officer to negotiate the proposed change with the 
Contractor. Initiate the needed Change Order or agreements. Final written 
approval of the Contracting Officer is required. 

6.	 Approve payment, collect, and submit Cumulative Use/Payment Summaries at 
the end of every fiscal quarter. 

7.	 Conduct investigation and prepare statements of findings when requested by the 
Contracting Officer. 

8.	 Initiate and sign correspondence and other contract administrative documents 
over the title of “ACO.” 

9. Conduct Pre-Work Meeting and Safety Briefings as required. 

10.Submit a contractor Performance Report at the end of each annual performance 
period. 

/s/FRANK GOMEZ 
FRANK GOMEZ 
Contracting Officer 

cc.	 FireTrol Holdings, LLC 
Astaris, LLC 
Hunot Retardant Company 
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File Code: 6320 Date: Sept 12, 2001 

Subject:	 Designation of Administrative Contracting Officer for Region 2: 
BULK RETARDANT 
Astaris, LLC - 54-024B-1-2170 

Item #8 Rapid City, SD 

To: Steve Schmidt 

This is your designation to administer the above contracts. 

You are authorized to: 

1. 	Secure compliance with all contract provisions and specifications. Issue written 
Work Orders or Notices of Non-Compliance as needed. 

2. Designate in writing the CORs and inspectors to assist you. 

3.  Re-delegate to your assistants any or all of your authorities except 4, 5, and 8. 

4. Make final decisions on claims up to $5,000. 

5. 	For changes beyond those authorized by number 4 above, secure advance 
approval of the Contracting Officer to negotiate the proposed change with the 
Contractor. Initiate the needed Change Order or agreements. Final written 
approval of the Contracting Officer is required. 

6. 	Approve payment, collect, and submit Cumulative Use/Payment Summaries at 
the end of every fiscal quarter. 

7. 	Conduct investigation and prepare statements of findings when requested by the 
Contracting Officer. 

8. 	Initiate and sign correspondence and other contract administrative documents 
over the title of “ACO.” 

9. Conduct Pre-Work Meeting and Safety Briefings as required. 

10. 	Submit a contractor Performance Report at the end of each annual performance 
period. 

/s/FRANK GOMEZ 
FRANK GOMEZ 
Contracting Officer 

cc: Astaris, LLC 
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File Code: 6320 Date: June 15, 2001 

Subject:	 Designation of Administrative Contracting Officer for Region 3: 
FULL SERVICE RETARDANT 
FireTrol Holdings, LLC – 53-024B-1-2172 
Hunot Retardant Company – 53-024B-1-2171 

BULK RETARDANT

FireTrol Holdings, LLC - 54-024B-1-2169

Astaris, LLC - 54-024B-1-2170


To: Peggy Toya 

This is your designation to administer the above contracts. 

You are authorized to: 

1.	 Secure compliance with all contract provisions and specifications. Issue written 
Work Orders or Notices of Non-Compliance as needed. 

2. Designate in writing the CORs and inspectors to assist you. 

3. Re-delegate to your assistants any or all of your authorities except 4, 5, and 8. 

4. Make final decisions on claims up to $5,000. 

5.	 For changes beyond those authorized by number 4 above, secure advance 
approval of the Contracting Officer to negotiate the proposed change with the 
Contractor. Initiate the needed Change Order or agreements. Final written 
approval of the Contracting Officer is required. 

6.	 Approve payment, collect, and submit Cumulative Use/Payment Summaries at 
the end of every fiscal quarter. 

7.	 Conduct investigation and prepare statements of findings when requested by the 
Contracting Officer. 

8	 Initiate and sign correspondence and other contract administrative documents 
over the title of “ACO.” 

9. Conduct Pre-Work Meeting and Safety Briefings as required. 

10.Submit a contractor Performance Report at the end of each annual performance 
period. 

/s/FRANK GOMEZ 
FRANK GOMEZ 
Contracting Officer 

cc: FireTrol Holdings, LLC 
Astaris, LLC

Hunot Retardant Company




Page 7 of 18 

File Code: 6320 Date: June 15, 2001 

Subject:	 Designation of Administrative Contracting Officer for Region 5: 
FULL SERVICE RETARDANT 
FireTrol Holdings, LLC – 53-024B-1-2172 
Hunot Retardant Company – 53-024B-1-2171 

BULK RETARDANT

FireTrol Holdings, LLC - 54-024B-1-2169

Astaris, LLC - 54-024B-1-2170


To: Robert Williams 

This is your designation to administer the above contracts. 

You are authorized to: 

1.	 Secure compliance with all contract provisions and specifications. Issue written 
Work Orders or Notices of Non-Compliance as needed. 

2. Designate in writing the CORs and inspectors to assist you. 

3. Re-delegate to your assistants any or all of your authorities except 4, 5, and 8. 

4. Make final decisions on claims up to $5,000. 

5.	 For changes beyond those authorized by number 4 above, secure advance 
approval of the Contracting Officer to negotiate the proposed change with the 
Contractor. Initiate the needed Change Order or agreements. Final written 
approval of the Contracting Officer is required. 

6.	 Approve payment, collect, and submit Cumulative Use/Payment Summaries at 
the end of every fiscal quarter. 

7.	 Conduct investigation and prepare statements of findings when requested by the 
Contracting Officer. 

8.	 Initiate and sign correspondence and other contract administrative documents 
over the title of “ACO.” 

9. Conduct Pre-Work Meeting and Safety Briefings as required. 

10.Submit a contractor Performance Report at the end of each annual performance 
period. 

/s/FRANK GOMEZ 
FRANK GOMEZ 
Contracting Officer 

cc: FireTrol Holdings, LLC 
Astaris, LLC

Hunot Retardant Company
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File Code: 6320 Date: June 15, 2001 

Subject:	 Designation of Administrative Contracting Officer for Region 6: 
BULK RETARDANT 
FireTrol Holdings, LLC - 54-024B-1-2169 
Astaris, LLC - 54-024B-1-2170 

To: Monty Bell 

This is your designation to administer the above contracts. 

You are authorized to: 

1.	 Secure compliance with all contract provisions and specifications. Issue written 
Work Orders or Notices of Non-Compliance as needed. 

2. Designate in writing the CORs and inspectors to assist you. 

3. Re-delegate to your assistants any or all of your authorities except 4, 5, and 8. 

4. Make final decisions on claims up to $5,000. 

5.	 For changes beyond those authorized by number 4 above, secure advance 
approval of the Contracting Officer to negotiate the proposed change with the 
Contractor. Initiate the needed Change Order or agreements. Final written 
approval of the Contracting Officer is required. 

6.	 Approve payment, collect, and submit Cumulative Use/Payment Summaries at 
the end of every fiscal quarter. 

7.	 Conduct investigation and prepare statements of findings when requested by the 
Contracting Officer. 

8.	 Initiate and sign correspondence and other contract administrative documents 
over the title of “ACO.” 

9. Conduct Pre-Work Meeting and Safety Briefings as required. 

10.Submit a contractor Performance Report at the end of each annual performance 
period. 

/s/FRANK GOMEZ 
FRANK GOMEZ 
Contracting Officer 

cc:	 FireTrol Holdings, LLC 
Astaris, LLC 
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File Code: 6320 Date: Sept 12, 2001 

Subject:	 Designation of Administrative Contracting Officer for Region 8: 
BULK RETARDANT 
Astaris, LLC - 54-024B-1-2170 

Item #33 Ashville, NC 
Item #34 Fort Smith, AR 
Item #35 Knoxville, TN 

To: Kay Mathews 

This is your designation to administer the above contracts. 

You are authorized to: 

1.	 Secure compliance with all contract provisions and specifications. Issue written 
Work Orders or Notices of Non-Compliance as needed. 

2. Designate in writing the CORs and inspectors to assist you. 

3. Re-delegate to your assistants any or all of your authorities except 4, 5, and 8. 

4. Make final decisions on claims up to $5,000. 

5.	 For changes beyond those authorized by number 4 above, secure advance 
approval of the Contracting Officer to negotiate the proposed change with the 
Contractor. Initiate the needed Change Order or agreements. Final written 
approval of the Contracting Officer is required. 

6.	 Approve payment, collect, and submit Cumulative Use/Payment Summaries at 
the end of every fiscal quarter. 

7.	 Conduct investigation and prepare statements of findings when requested by the 
Contracting Officer. 

8.	 Initiate and sign correspondence and other contract administrative documents 
over the title of “ACO.” 

9. Conduct Pre-Work Meeting and Safety Briefings as required. 

10.Submit a contractor Performance Report at the end of each annual performance 
period. 

/s/FRANK GOMEZ 
FRANK GOMEZ 
Contracting Officer 

cc: Astaris, LLC 
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File Code: 6320 Date: February 07, 2001 

Subject: Contract No. 54-024B-1-2170 

To: Ralph Taylor 
CONTRACT NO. FILE CODE 

54-024B-1-2170 6320 

DESIGNATION OF 
CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR) UNIT: NIFC 

TO: Ralph Taylor, COTR 
USDA, FOREST SERVICE 
TECHNICAL & DEVELOPMENT CENTER 
444 E. BONITA AVE. 
SAN DIMAS, CA -3198 

PROJECT: 

Desiganted Bases: -17, 19-23, 28, 33-35 
(FS/CDF Bases) 

Phone: -1267 
Fax: -2309 

CONTRACTOR: 
Astaris, L.L.C 
622 Emerson Road 
St. Louis, MO 
Phone: -7534 
FAX: -7636 

91773

Long Term Fire Retardant, BULK 

3, 5, 9, 11, 15

909/599
909/592

63141 
314/983
314/983

This is your designation of authority to serve as the Contracting Officer’s Technical Representative for the above referenced contracts. Your 
responsibility is to administer the technical provisions of the Contracts. 

You are authorized to: 

1. Conduct the inspections that you feel are necessary to fulfill your responsibility. 

2. Issue written work Orders/Notices of Non-compliance as needed. 

3. Reject supplies that do not conform to the requirements of the contract. 

4. Maintain a record of the actions you take in administering the contracts. 

5. Initiate and sign correspondence and other contract administration documents over the title “Contracting Officer’s Technical Representative”. 

Frank Gomez 
Contracting Officer 

cc: 
CONTRACTING OFFICER'S NAME (Print or Type) SIGNATURE DATE 

FRANK GOMEZ /S/ FRANK GOMEZ 02/07/01 
CC: CONTRACTOR, FOREST, TECHNICAL AND DIVISION, CONTRACT FILES. 
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CONTRACT NO. FILE CODE 
54-024B-1-2169 6320 

DESIGNATION OF 
CONTRACTING OFFICER'S REPRESENTATIVE (COR) UNIT: NIFC 

(REF. FSM 6309.11 and FSH 6309.32) 

TO: 
USDI, BLM 
3833 S. Development Ave. 
Jack Wilson Building 
Boise, ID 

PROJECT: 
Item No. Long Term Fire Retardant, 

BULK 
Designated Bases-10,12, 36, 38 

(BLM Bases) 

Phone: 208/387-5459 
Fax: -5199 

CONTRACTOR: 
Fire-Trol Holdings, L.L.C. 
2620 North 37th Drive 
Phoenix, AZ 

Sean Cross, COR 

83705 

208/387

85009 

This is your designation as Contracting Officer's Representative, to administer the above contract. 
Your major duties and responsibilities are contained in the Handbook of Contract Administration. 
You are delegated full authority under the contact except for the following actions which are 
reserved for the Contracting Officer: 

1. Issue a Notice to Proceed to the Contractor.

2. Approve Change Orders and Amendments.

3. Take action to terminate the contract for default or Government convenience.

4. Make contract adjustments under the Differing Site Conditions clause.

5. Grant extensions of contract time.

6. Approve Assignment of Claims.

7. Make final decisions under the Disputes clause.

8. Make final acceptance under the contract.

9. Make final decisions under the Suspension of Work clause.


10. Make equitable adjustments.

11. Authorize change in amount of Payment Retention.

12. Approve subcontractors.

13. Approve payments.

14. Approve use and possession prior to completion.

15. Enforce the warranty provisions.


CONTRACTING OFFICER'S NAME (Print or Type) SIGNATURE DATE 
FRANK GOMEZ /s/FRANK GOMEZ 02/07/01 
CC: CONTRACTOR, FOREST, TECHNICAL AND DIVISION, CONTRACT FILES. 
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File Code: 6320 Date: February 07, 2001 

Subject: Contract No. 54-024B-1-2169 

To: Ralph Taylor 
CONTRACT NO. FILE CODE 

54-024B-1-2169 6320 

DESIGNATION OF 
CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR) UNIT: NIFC 

TO: Ralph Taylor, COTR 
USDA, FOREST SERVICE 
TECHNICAL & DEVELOPMENT CENTER 
444 E. BONITA AVE. 
SAN DIMAS, CA -3198 

PROJECT: 

Desiganted Bases: -8, 13, 18, 24-27, 29-32 
(FS/CDF Bases) 

Phone: -1267 
Fax: -2309 

CONTRACTOR: 
Fire-Trol Holdings, LLC 
2620 N 37th Drive 
Phoenix, AZ 

Phone: -5401 
FAX: -9499 

91773

Long Term Fire Retardant, BULK 

1, 2, 4, 6

909/599
909/592

85009 

602/262
602/269

This is your designation of authority to serve as the Contracting Officer’s Technical Representative for the above referenced contracts. Your 
responsibility is to administer the technical provisions of the Contracts. 

You are authorized to: 

1. Conduct the inspections that you feel are necessary to fulfill your responsibility. 

2. Issue written work Orders/Notices of Non-compliance as needed. 

3. Reject supplies that do not conform to the requirements of the contract. 

4. Maintain a record of the actions you take in administering the contracts. 

5. Initiate and sign correspondenc e and other contract administration documents over the title “Contracting Officer’s Technical Representative”. 

Frank Gomez 
Contracting Officer 

cc: 
CONTRACTING OFFICER'S NAME (Print or Type) SIGNATURE DATE 

FRANK GOMEZ /S/ FRANK GOMEZ 02/07/01 
CC: CONTRACTOR, FOREST, TECHNICAL AND DIVISION, CONTRACT FILES. 
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File Code: 6320 Date: April 10, 2001 

Subject: COTR Designation for Fire Operations 

To: Dale Dague 
CONTRACT NO. FILE CODE 

53-024B-1-2172 (Full Service 
54-024B-1-2169 (Bulk) 6320 

DESIGNATION OF 
CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR) UNIT: NIFC 

TO: Dale Dague, COTR 
USDA Forest Service 

San Dimas Technology and Development Center 
444 E. Bonita Ave. 

San Dimas, CA 

Phone: -1267 x266 
Fax: /592-2309 

PROJECT: 
Full Service Fire Retardant 
Bulk Fire Retardant 

CONTRACTOR: 
Fire-Trol Holdings, LLC 
2620 North 37th Drive 
Phoenix, AZ 

Phone: -5401 
FAX: -9499 

91773 

909/599
909

85009 

602/262
602/269

This is your designation of authority to serve as the Contracting Officer’s Technical Representative for the above referenced contracts. 
Your responsibility is to administer the technical provisions of the Contracts. 

You are authorized to: 

1. Conduct the inspections that you feel are necessary to fulfill your responsibility. 

2. Issue written work Orders/Notices of Non-compliance as needed. 

3. Reject supplies that do not conform to the requirements of the contract. 

4. Maintain a record of the actions you take in administering the contracts. 

5. Initiate  and sign correspondence and other contract administration documents over the title “Contracting Officer’s Technical
Representative”. 

Frank Gomez 
Contracting Officer 

cc: Fire-Trol Holdings, LLC 

CONTRACTING OFFICER'S NAME (Print or Type) SIGNATURE DATE 

Frank Gomez, Contracting Officer /s/ FRANK GOMEZ 04/19/01 
CC: CONTRACTOR, FOREST, TECHNICAL AND DIVISION, CONTRACT FILES. 
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File Code: 6320 Date: April 10, 2001 

Subject: COTR Designation for Base Operations 

To: Robert Will, COTR 
CONTRACT NO. FILE CODE 

53-024B-1-2172 (Full Service 
54-024B-1-2169 (Bulk) 6320 

DESIGNATION OF 
CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR) UNIT: NIFC 

TO: Robert Will, COTR 
USDA Forest Service 
San Bernardino Airtanker Base 
2065 E. Perimeter Road 
San Bernardino, CA 

PROJECT: 
Full Service Fire Retardant 
Bulk Fire Retardant 

Phone: -4974 
Fax: -7993 

CONTRACTOR: 
Fire-Trol Holdings, LLC 
2620 North 37th Drive 
Phoenix, AZ 

Phone: -5401 
FAX: -9499 

92408 

909/382
909/382

85009 

602/262
602/269

This is your designation of authority to serve as the Contracting Officer’s Technical Representative for the above referenced contracts. 
Your responsibility is to administer the technical provisions of the Contracts. 

You are authorized to: 

1. Conduct the inspections that you feel are necessary to fulfill your responsibility. 

2. Issue written work Orders/Notices of Non-compliance as needed. 

3. Reject supplies that do not conform to the requirements of the contract. 

4. Maintain a record of the actions you take in administering the contracts. 

5. Initiate and sign correspondence and other contract administration documents over the title “Contracting Officer’s Technical
Representative”. 

Frank Gomez 
Contracting Officer 

cc: Fire-Trol Holdings, LLC 

CONTRACTING OFFICER'S NAME (Print or Type) SIGNATURE DATE 

Frank Gomez, Contracting Officer /s/ FRANK GOMEZ 04/19/01 
CC: CONTRACTOR, FOREST, TECHNICAL AND DIVISION, CONTRACT FILES. 
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File Code: 6320 Date: April 10, 2001 

Subject: COTR Designation for Fire Operations 

Contract No. 53-024B-1-2170, Astaris, LLC (Bulk Fire Retardant 

To: Dale Dague, COTR 
CONTRACT NO. FILE CODE 

53-024B-1-2170(Bulk) 
6320 

DESIGNATION OF 
CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR) UNIT: NIFC 

TO: Dale Dague, COTR 
USDA Forest Service 
San Dimas Technology and Development Center 
444 E. Bonita Ave. 
San Dimas, CA 

PROJECT: 
Bulk Fire Retardant 

Phone: -1267 x266 
Fax: -2309 

CONTRACTOR: 
Astaris, LLC 
622 Emerson Road 
St. Louis, MO 63141 

Phone: -7534 
FAX: -7636 

91773 

909/599
909/592

314/983
314/983

This is your designation of authority to serve as the Contracting Officer’s Technical Representative for the above referenced contracts. 
Your responsibility is to administer the technical provisions  of the Contracts. 

You are authorized to: 

1. Conduct the inspections that you feel are necessary to fulfill your responsibility. 

2. Issue written work Orders/Notices of Non-compliance as needed. 

3. Reject supplies that do not conform to the requirements of the contract. 

4. Maintain a record of the actions you take in administering the contracts. 

5. Initiate and sign correspondence and other contract administration documents over the title “Contracting Officer’s Technical 
Representative”. 

Frank Gomez 
Contracting Officer 

cc: Astaris, LLC 

CONTRACTING OFFICER'S NAME (Print or Type) SIGNATURE DATE 

Frank Gomez, Contracting Officer /s/ FRANK GOMEZ 04/19/01 
CC: CONTRACTOR, FOREST, TECHNICAL AND DIVISION, CONTRACT FILES. 
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File Code: 6320 Date: April 10, 2001 

Subject: COTR Designation for Base Operations 

Contract No. 53-024B-1-2170, Astaris, LLC (Bulk Fire Retardant 

To: Robert Will, COTR 
CONTRACT NO. FILE CODE 

53-024B-1-2170(Bulk) 
6320 

DESIGNATION OF 
CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR) UNIT: NIFC 

TO: Robert Will, COTR 
USDA Forest Service 
San Bernardino Airtanker Base 
2065 E. Perimeter Road 
San Bernardino, CA 

PROJECT: 
Bulk Fire Retardant 

Phone: -4974 
Fax: -7993 

CONTRACTOR: 
Astaris, LLC 
622 Emerson Road 
St. Louis, MO 

Phone: -7534 
FAX: -7636 

92408 

909/382
909/382

63141 

314/983
314/983

This is your designation of authority to serve as the Contracting Officer’s Technical Representative for the above referenced contracts. 
Your responsibility is to administer the technical provisions of the Contracts. 

You are authorized to: 

1. Conduct the inspections that you feel are necessary to fulfill your responsibility. 

2. Issue written work Orders/Notices of Non-compliance as needed. 

3. Reject supplies that do not conform to the requirements of the contract. 

4. Maintain a record of the actions you take in administering the contracts. 

5. Initiate and sign correspondence and other contract administration documents over the title “Contracting Officer’s Technical 
Representative”. 

Frank Gomez 
Contracting Officer 

cc: Astaris, LLC 

CONTRACTING OFFICER'S NAME (Print or Type) SIGNATURE DATE 

Frank Gomez, Contracting Officer /s/ FRANK GOMEZ 04/19/01 
CC: CONTRACTOR, FOREST, TECHNICAL AND DIVISION, CONTRACT FILES. 
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USDA Forest Service Washington Office  Fire & Aviation Management 

12/16/99 amended 10/26/2000 
EXHIBIT J.4 Fire Chemicals 

(Qualified or Approved and commercially available) 
Chemical Viscosity1 Mix Ratio Status Qualified/Approved Applications2 

Fixed-Wing Fixed-Tank Helicopter Ground 
Airtanker Helicopter Bucket Engine 

LONG-TERM FIRE RETARDANTS  (Qualified under Forest Service Specification 5100-304b) 
Dry Concentrate 

Gum-thickened; Permanent or Temporary Base 
Fire-Trol GTS-R 1000+ 1.66 lb/gal Qualified ? ? 

Phos-Chek D75-R 1000+ 1.20 lb/gal Qualified ? ? 

Phos-Chek D75-F 1000+ 1.20 lb/gal Qualified ? ? 

Fire-Trol 300-F 1000+ 1.77 lb/gal Qualified ? ? 

Gum-thickened; Temporary Base 
Phos-Chek 259-R 50-150 1.14 lb/gal Qualified ? ? ? ? 

Phos-Chek 259-F 50-150 1.14 lb/gal Qualified ? ? ? ? 

Phos-Chek G75-W 50-150 1.12 lb/gal Qualified ? ? 

Phos-Chek G75-F 50-150 1.12 lb/gal Qualified ? ? ? 

Unthickened - None available 
Wet Concentrate 

Phos-Chek HV-F 1000+ 
Gum-thickened; Permanent or Temporary Base 

3.6:1 Qualified ? ? 

Phos-Chek HV-R 1000+ 3.6:1 Conditional3 
� � 

Phos-Chek HV-R 1000+ 3.1:1 Qualified ? ? 

Phos-Chek MV-R 450-750 3.6:1 Conditional3 
� � 

Phos-Chek MV-F 450-750 3.7:1 Conditional3 
� � 

Phos-Chek LV-R 75-225 3.6:1 Conditional3 
� � 

Unthickened; Permanent or Temporary Base 
Fire-Trol LCA-R 10-25 5:1 Qualified ? ? 

Fire-Trol LCG-R 10-25 4.75:1 Qualified ? ? 

Fire-Trol 931-R 10-25 4.75:1 Conditional4 
� � 

Fire-Trol FTR 10-25 4.75:1 Conditional3 
� � 

Fire-Trol LCA-F 10-25 5:1 Qualified ? ? 

Fire-Trol LCG-F 10-25 4.75:1 Qualified ? ? 
1 Based on supplier target viscosity, where known
2 

?  Fully Qualified �  Conditional Approval 
3 A monitor level field evaluation must be completed to upgrade product status to qualified. The evaluation will be scheduled when a product is selected for use.
4 A monitor level field evaluation is in progress. Status will change to fully qualified following successful completion of the field test. 
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SECTION C - DESCRIPTION/SPECIFICATION/WORK STATEMENT 

C-1 SCOPE OF CONTRACT 

(a)	 This contract provides for the normal supply requirement of long-term fire retardant 
by the Department of Agriculture, Department of Interior, CDF (California 
Department of Forestry) and may be used by other agencies with formal 
agreements with any of the above. 

(b) 	 For each airtanker base location ordering units are obligated, except as may be 
otherwise provided herein, to purchase such quantities as may be needed from 
time to time to fill all requirements. 

(c) 	 Except as otherwise provided herein, the Contractor is obligated to deliver 
hereunder all such quantities as may be ordered from time to time; however, 
because of the unpredictable nature of fire activity, no guarantee to order retardant 
is given, but assurance is accorded that such bona fide needs as may arise will be 
obtained subject to any provisions elsewhere set forth in this contract. 

(d) Contractor furnished equipment shall be sufficient to meet daily peak demand as 
specified in Section J. 

(e)	 Only fully qualified products for Permanent Bases will be accepted as long-term 
Retardant for award purposes in Section B, Part II. Prices may be submitted 
for conditional approved products in Section B, Part I as referenced. (See 
latest QPL dated 10/26/00). 

(f)	 Section B Part II Awards will be made by TOTAL BID ITEM for each item. 
Total Bid Item includes cost of product (including other costs such as 
equipment costs, overhead, etc.) plus transportation costs. 

C-2 QUALIFICATION OF LONG-TERM RETARDANT PRODUCTS 

(a)	 The long-term retardant to be furnished shall be qualified and approved in 
accordance with U.S. Department of Agriculture, Forest Service, Specification for 
Long Term Retardant, Forest Fire, Aircraft or Ground Application, 5100-304b 
dated January 2000 and original product submission. See Section J for the list of 
approved fire chemicals and Section I, Qualification Requirements (FAR 52.209-
1). 

(b)	 The retardant product to be furnished shall be identical to the qualified lot number 
inserted in the space provided in Part 1- Retardant, FOB Origin in the Schedule of 
Items. A single lot number shall be inserted for each product. 

(c)	 When a full operational field evaluation is determined to be necessary prior 
to approval of a product, the Government may select a base for exclusive 
use of the product to conduct the evaluation. Full operational field 
evaluation will generally be required for essentially new products. 
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C-3 SUBSTITUTION OF RETARDANT PRODUCTS 

(a)	 Substitution of a retardant product qualified under a different qualification lot 
number must be approved in writing in advance by the Contracting Officer. 

(b)	 Similar products which contain minor changes in formulations and may not 
yet be an approved product may also be requested for substitution. 

(c)	 Requests for a proposed substitution shall be submitted in writing to the 
Contracting Officer within seventy two (72) hours after the point in time that 
the Contractor determines that a substitution will become necessary and 
before any changeover in the production of the new lot begins. 

C-4 PRODUCT ENDORSEMENTS 

The Contractor agrees not to refer to awards in commercial advertising in 
such a manner as to state or imply that the product provided is endorsed or 
preferred by the Federal Government or is considered by the Government 
to be superior to other products. 

C-5 GOVERNMENT FURNISHED PROPERTY 

(a)	 Government furnished property is identified in Section J. Contractors are 
encouraged to visit the site to verify the accuracy of the information 
contained in this section. 

(b) Fuel and Oil to be furnished by the Government. 

C-6 CONTRACTOR-FURNISHED EQUIPMENT 

(a)	 The Contractor shall furnish equipment that is not owned by the agency and 
available at the base to store, mix, load, and handle the retardant product. 
A contractor-furnished equipment list which will be incorporated into the 
contract shall be submitted with contractor's Technical Proposal in 
accordance with Section L. The following equipment may be required: See 
Section J, Exhibit 1, for list of agency available equipment. 

(1) Handling Equipment. Forklifts for handling dry products. 

(2)	 Mixing Equipment. Eductor or batch mixer; vari-blender or orifice 
blender; whichever is applicable. 
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(3)	 Storage Tanks. Tanks necessary to store sufficient amounts of 
water and retardant to meet total daily peak demand at the base as 
shown in Section J, Exhibit 1. Contractor-furnished off load tanks 
are not required unless specified in Exhibit 1. 

(4)	 Other Equipment. Other equipment, e.g., pumps, etc., required as 
Contractor-furnished equipment will be specified in Exhibit 1. 

(5)	 Some bases require extensive contractor-furnished equipment. A 
site visit is advisable to establish the contractor-furnished 
equipment needs. A complete list should be submitted with 
contractor's technical proposal. 

(b)	 The Contractor shall install and maintain any contractor-furnished 
equipment. 

C-7 REMOVAL OF CONTRACTOR-FURNISHED EQUIPMENT 

If the option is not exercised or the Contractor is not the successful bidder on the 
subsequent contract, all Contractor-furnished property must be removed at 
Contractor's expense within 30 days, ground and weather conditions permitting, 
unless an alternate time frame is approved in writing by the Government. If 
alternate time frame for equipment is approved, the Contractor shall be 
responsible for the liability of Contractor Furnished equipment. 

C-8 TECHNICAL ASSISTANCE FOR CHANGE IN PRODUCT 

For any airtanker base that a change in product type occurs after award of 
contract and as requested by the Contractor and if approved by the 
Government e.g., change from liquid concentrate to dry powder or change from 
dry powder to liquid concentrate, the Contractor shall provide technical assistance 
to base personnel for establishing operations to include training on handling, 
storing, recirculation, mixing and loading the retardant product. The Contractor 
shall be responsible for costs associated with product changes, such as, but not 
limited to tanks, mixers, forklifts, etc. 
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SECTION D - PACKAGING AND MARKING 

D-1 PACKING FOR DOMESTIC SHIPMENT (AGAR 452.247-72) (FEB 1988) 

Material shall be packed for shipment in such a manner that will insure acceptance by 
common carriers and safe delivery at destination. Containers and closures shall comply 
with the Interstate Commerce Commission regulations, Uniform Freight Classification 
Rules, or regulations of other carriers as applicable to the mode of transportation. 

D-2 MARKING 

(1) General Requirements - Interior packages, if any, and exterior shipping containers 
shall be marked as specified elsewhere in the contract. Additional marking 
requirements may be specified on delivery orders issued under the contract. If not 
otherwise specified, interior packages and exterior shipping containers shall be marked 
in accordance with Federal Standard 123, edition in effect on the date of issuance of the 
solicitation. 

(2) Improperly Marked Material - When Government inspection and acceptance are 
made at destination, and delivered supplies are not marked in accordance with contract 
requirements, the Government has the right, without prior notice to the Contractor, to 
perform the required marking, by contract or otherwise, and charge the Contractor at 
the actual cost. This right is not exclusive, and is in addition to other rights or remedies 
provided for in this contract. 

D-3 PACKING LIST 

A packing list or other suitable shipping document shall accompany each shipment and 
shall show the: 

(1) Name and address of consignor, 

(2) The name and address of consignee, 

(3) Government purchase order number, 
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(4) Government bill of lading number covering the shipment, if any, and 

(5) Description of the material shipped (Materials Shipping Data Sheet), including 
shipping lot number and qualification lot number, item number, quantity, number of 
containers, and package number, if any. 

D-4 NOTIFICATION OF SHIPMENT OF CONDITIONALLY APPROVED PRODUCTS 

The Contractor shall notify the Contracting Officer's Representative (COR), or Inspector 
at the time an order is placed for the initial shipment to any/all locations of a product that 
has been conditionally approved for use under the contract. The following data should 
be given in the notification: 

- Shipping Date 
- Shipping Lot Number 
- Qualification Lot Number 
- Airtanker Base 
- Government Purchase Order Number 
- Quantity 

D-5 TITLE TO BINS AND BULK BAGS 

The title to bins and bulk bags shall remain with the contractor. The Government will 
reasonably protect and store containers for pick-up by the contractor. The contractor 
shall make arrangements to pick-up bins/bags every 30 days. 
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PART 1 – THE SCHEDULE 

SECTION E – INSPECTION AND ACCEPTANCE 

E-1 INSPECTION OF SUPPLIES - FIXED-PRICE (FAR 52.246-02)(AUG 1996) 

(a) 	 Definition. "Supplies," as used in this clause, includes but is not limited to 
raw materials, components, intermediate assemblies, end products, and lots 
of supplies. 

(b)	 The Contractor shall provide and maintain an inspection system acceptable 
to the Government covering supplies under this contract and shall tender to 
the Government for acceptance only supplies that have been inspected in 
accordance with the inspection system and have been found by the 
Contractor to be in conformity with contract requirements. As part of the 
system, the Contractor shall prepare records evidencing all inspections made 
under the system and the outcome. These records shall be kept complete 
and made available to the Government during contract performance and for 
as long afterwards as the contract requires. The Government may perform 
reviews and evaluations as reasonably necessary to ascertain compliance 
with this paragraph. These reviews and evaluations  shall be conducted in a 
manner that will not unduly delay the contract work. The right of review, 
whether exercised or not, does not relieve the Contractor of the obligations 
under the contract. 

(c)	 The Government has the right to inspect and test all supplies called for by 
the contract, to the extent practicable, at all places and times, including the 
period of manufacture, and in any event before acceptance. The 
Government shall perform inspections and tests in a manner that will not 
unduly delay the work. The Government assumes no contractual obligation 
to perform any inspection and test for the benefit of the Contractor unless 
specifically set forth elsewhere in this contract. 

(d)	 If the Government performs inspection or test on the premises of the 
Contractor or a subcontractor the Contractor shall furnish, and shall require 
subcontractors to furnish, at no increase in additional cost, all reasonable 
facilities and assistance for the safe and convenient performance of these 
duties. Except as otherwise provided in the contract, the Government shall 
bear the expense of Government inspections or tests made at other than the 
Contractor's or subcontractor's premises; provided, that in case of rejection, 
the Government shall not be liable for any reduction in the value of inspection 
or test samples. 

(e)	 (1) When supplies are not ready at the time specified by the Contractor 
for inspection or test, the Contracting Officer may charge to the Contractor 
the additional cost of inspection or test. 

(2)	 The Contracting Officer may also charge the Contractor for any 
additional cost of inspection or test when prior rejection makes 
reinspection or retest necessary. 
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(f)	 The Government has the right either to reject or to require correction of 
nonconforming supplies. Supplies are nonconforming when they are 

defective in material or workmanship or are otherwise not in conformity with 

contract requirements. The Government may reject nonconforming 
supplies with or without disposition instructions. 

(g)	 The Contractor sha ll remove supplies rejected or required to be corrected. 
However, the Contracting Officer may require or permit correction in place, 
promptly after notice, by and at the expense of the Contractor. The 
Contractor shall not tender for acceptance corrected or rejected supplies 
without disclosing the former rejection or requirements for correction, and, 
when required, shall disclose the corrective action taken. 

(h)	 If the Contractor fails to promptly remove, replace, or correct rejected 
supplies that are required to be removed or to be removed or to be replaced 
or corrected, the Government may either 

(1)	 by contract or otherwise, remove, replace, or correct the supplies and 
charge the cost to the Contractor or 

(2)	 terminate the contract for default. Unless the Contractor corrects or 
replaces the supplies within the delivery schedule, the Contracting 
Officer may require their delivery and make an equitable price 
reduction. Failure to agree to a price reduction shall be a dispute. 

(i)	 (1) If this contract provides for the performance of Government quality 
assurance at source, and if requested by the Government, the Contractor 
shall furnish advance notification of the time 

(i)	 when Contractor inspection or tests will be performed in 
accordance with the terms and conditions of the contract and 

(ii) when the supplies will be ready for Government inspection. 

(2)	 The Government request shall specify the period and method of the 
advance notification and the Government representative to whom it 
shall be furnished. Requests shall not require more than 2 workdays 
of advance notification if the Government representative is in 
residence in the Contractor's plant, nor more than 7 workdays in 
other instances. 

(j)	 The Government shall accept or reject supplies as promptly as practicable 
after delivery, unless otherwise provided in the contract. Government failure 
to inspect and accept or reject the supplies shall not relieve the Contractor 
from responsibility, nor impose liability on the Government, for 
nonconforming supplies. 
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(k)	 Inspections and tests by the Government do not relieve the Contractor of 
responsibility for defects or other failures to meet contract requirements 
discovered before acceptance. Acceptance shall be conclusive, except for 
latent defects, fraud, gross mistakes amounting to fraud, or as otherwise 
provided in the contract. 

(l)	 If acceptance is not conclusive for any of the reasons in paragraph (k) 
hereof, the Government, in addition to any other rights and remedies 
provided by law, or under other provisions  of this contract, shall have the 
right to require the Contractor 

(1)	 at no increase in contract price, to correct or replace the defective or 
nonconforming supplies at the original point of delivery or at the 
Contractor's plant at the Contracting Officer's election, and in 
accordance with a reasonable delivery schedule as may be agreed 
upon between the Contractor and the Contracting Officer; provided, 
that the Contracting Officer may require a reduction in contract price if 
the Contractor fails to meet such delivery schedules, or 

(2)	 within a reasonable time after receipt by the Contractor of notice of 
defects of nonconformance, to repay such portion of the contract as is 
equitable under the circumstances if the Contracting Officer elects not 
to require correction or replacement. When supplies are returned to 
the Contractor, the Contractor shall bear the transportation cost from 
the original point of delivery to the 

Contractor's plant and return to the original point when that point is not 
the Contractor' plant. If the Contractor fails to perform or act as 
required in (1) or (2) above and does not cure such failure within a 
period of 10 days (or such longer period as the Contracting Officer 
may authorize in writing) after receipt of notice from the Contracting 
Officer specifying such failure, the Government shall have the right by 
contract or otherwise to replace or correct such supplies and charge to 
the Contractor the cost occasioned the Government thereby. 

E-2 RESPONSIBILITY FOR SUPPLIES (FAR 52.246-16)(APR 1984) 

(a)  Title to supplies furnished under this contract shall pass to the Government 
upon formal acceptance, regardless of when or where the Government 
takes physical possession, unless the contract specifically provides for 
earlier passage of title. 

(b) Unless the contract specifically provides otherwise, risk of loss of or damage 
to supplies shall remain with the Contractor until, and shall pass to the 
Government upon 
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(1) Delivery of the supplies to a carrier, if transportation is f.o.b. origin; or 

(2) Acceptance by the Government or delivery of the supplies to the 

Government at the destination specified in the contract, whichever is 
later, if transportation is f.o.b. destination. 

(c)	 Paragraph (b) above shall not apply to supplies that so fail to conform to 
contract requirements as to give a right of rejection. The risk of loss of or 
damage to such nonconforming supplies remains with the Contractor until 
cure or acceptance. After cure or acceptance, paragraph (b) above shall 
apply. 

(d) 	 Under paragraph (b) above, the Contractor shall not be liable for loss of or 
damage to supplies caused by the negligence of officers, agents, or 
employees of the Government acting within the scope of their employment. 

E-3 INSPECTION, ACCEPTANCE, AND PASSAGE OF TITLE 

For payment purposes only, "inspection and acceptance" of supplies delivered will 
occur at the time of acknowledgement of receipt of the supplies at the point of 
destination. Passage of title will also occur at this time. 

E-4 ACCEPTANCE INSPECTION AND TESTS 

Lot acceptance tests will be conducted in accordance with the procedures and 
requirements established during the qualification test. The acceptance tests will 
generally be conducted at the delivery sites on each lot delivered (one truckload of bulk 
or one container) and will consist of visual observations and simple measurements such 
as refractometer reading and viscosity. 

E-5 QUALITY ASSURANCE TESTS 

Quality assurance tests will be conducted in accordance with the procedures and 
requirements established during product qualification. These quality assurance tests 
will be conducted by the Government or at private laboratories at the discretion of the 
Government and will consist of quantifying physical and chemical properties by 
appropriate laboratory analysis. 
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SECTION F - DELIVERIES OR PERFORMANCE 

F-1 CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2) (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and 
effect as if they were given in full text. Upon request, the Contracting Officer will make 
their full text available. Also, the full text of a clause may be accessed electronically at 
this/these address (es): 

www.arnet.gov/far/ 

I. FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES 

CLAUSE 
NUMBER DATE TITLE 

52.242-15 AUG 1989 STOP-WORK ORDER 
52.242-17 APR 1984 GOVERNMENT DELAY OF WORK 
52.247-29 JUN 1988 F.O.B. ORIGIN 
52.247-34 NOV 1991 F.O.B. DESTINATION 
52.247-59 APR 1984 F.O.B. ORIGIN - CARLOAD 

AND TRUCKLOAD SHIPMENTS 

F-2 ORDERING 

(a)	 Orders for the fire retardant listed in Section B may be issued by one of the 
following: 

(1) United States Department of Agriculture, 

(2) California Department of Forestry and Fire Protection 

(3) Other agencies with formal agreements with any of the above. 

(b)	 Orders may be issued orally. All oral orders will be followed-up with a 
confirming written order. Agencies placing the order should request 
acknowledgement of receipt of the order by the contractor especially when 
there is a critical need for the supplies. 

(c)	 Orders placed in conjunction with equipment rental agreements for portable 
base operations will be made in accordance with the instructions on the 
rental agreements. 

F-3 DELIVERY-ORDER LIMITATIONS (FAR 52.216-19) (OCT 1995) 

(a)	 Minimum order. When the Government requires supplies or services covered 
by this contract in an amount of less than 22 tons, the Government is not 
obligated to purchase, nor is the Contractor obligated to furnish, those 
supplies or services under the contract. 
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(b) Maximum order. The Contractor is not obligated to honor-

(1)	 Any order for a single item in excess of 88 tons for dry products or 176 
tons for liquid products; 

(2)	 Any order for a combination of items in excess of 88 tons for dry 
products or 176 tons for liquid products. 

(3)	 A series of orders from the same ordering office within 3 days that 
together call for quantities exceeding the limitation in subparagraph (1) 
or (2) above. 

(c)	 If this is a requirements contract (i.e., includes the Requirements clause at 
subsection 52.216-21 of the Federal Acquisition Regulation (FAR), the 
Government is not required to order a part of any one requirement from the 
Contractor if that requirement exceeds the maximum-order limitations in 
paragraph (b) above. 

(d)	 Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor 
any order exceeding the maximum order limitations in paragraph (b), unless 
that order (or orders) is returned to the ordering office within 5 days after 
issuance, with written notice stating the Contractor's intent not to ship the 
item (or items) called for and the reasons. Upon receiving this notice, the 
Government may acquire the supplies or services from another source. 

F-4 REQUIRED DELIVERY TIME 

(a)	 Normal Delivery - Deliveries to destination, in Geographic FS Areas 1, 2, 3, 
4, 5, & 6 shall be made within 72 hours after receipt of order. Deliveries in 
FS Regions 8 & 9 shall be 96 hours after receipt of order. 

(c)	 Alaska Delivery (FS, Region 10) - Fairbanks, Alaska, deliveries shall be 
made within 30 days. Expedited delivery to Fairbanks will be made within 
10 days. Ft Yukon, Alaska, deliveries shall be made within 60 days. 
Galena, Alaska, deliveries shall be made within 30 days. 

F-5 DELIVERY LOCATION 

(a)	 The location(s) for delivery will be as designated in Section B, Schedule of 
Items. 

(b)	 However, the Government may, during the term of this contract, have a 
need to require the Contractor to deliver retardant to locations other than 
those listed in the Schedule of Items. If such a requirement is made, the 
FOB origin price bid for retardant will apply, but the cost of transportation 
will be on the basis of actual cost. 
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F-6 CERTIFICATION OF TRANSPORTATION CHARGES, FOB ORIGIN 

Certification of transportation charges shall be furnished on the invoice as follows. 
Certification shall be signed by an authorized agent of the Contractor. 

(1) When transportation is furnished by a contract carrier: 

"I certify that the transportation charges stated herein are correct and in conformity 
with the contract between ourselves and the transportation firm that provides the 
transportation services." 

(2)	 When transportation is accomplished using Contractor-owned or 
leased equipment: 

"I certify that the transportation charges stated herein are correct and represent the 
actual transportation charges or the transportation amount shown in the Schedule, 
whichever is less (see Section F for exception)." 

F-7 CONTRACT PERIOD AND OPTION TO EXTEND THE TERM OF THE CONTRACT 

The contract period shall extend for one calendar year from date of award. However, at 
the option of the Government, the contract may be renewed for one year periods, not to 
exceed two renewal periods, provided the Contracting Officer serves notice of intent to 
renew at least 60 days prior to contract expiration. The renewal will be with the same 
terms and conditions except that any renewal is subject to the economic price 
adjustment clause of this contract. 
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SECTION G - CONTRACT ADMINISTRATION DATA 

G-1 PAYMENT FOR LONG-TERM FIRE RETARDANT 

(a) 	 Payment for long-term fire retardant will be paid at the FOB origin price for 
Part I as shown in Section B and FOB destination for Part II and as 
determined in G-2 below for each truckload ordered, delivered, and 
accepted. 

(1) FOB ORIGIN - When products are ordered and delivered in 
accordance with the normal delivery terms to locations not identified in 
the Schedule of Items, actual transportation charges in accordance with this 
Section shall be added to the product price. 

(2) FOB DESTINATION - Transportation is included in Total Bid for 
each item. 

G-2 COST OF TRANSPORTATION 

Transportation and the cost thereof for product destinations shown in the 
Schedule of Items Part I and those not shown will be in accordance with 
Clause FAR 52.247-32, FOB Origin-Freight Prepaid; Transportation and 
costs thereof for product shown in the Schedule of Items Part II will be in 
accordance with clause FAR 52.247-34, FOB destinations. 

(a)	 The Contractor shall prepay all freight charges and include them as a 
separate line item on invoices for payment of the item furnished. 

(b)	 When freight charges are reimbursed on an actual-expense basis, (Actual-
expense basis for destinations not shown in the Schedule of Items) one of 
the following modes of transportation will be used: 

(1) Common carrier subject to a governing freight classification or tariff. 

(2) Contract between the Contractor and a transportation firm. The contract is 
to be a bona-fide "arms length" transaction and a copy of each such 
contract will be furnished to the Contracting Officer prior to contract 
performance. 
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(3) When Contractor-owned or leased transportation equipment is used, 
reimbursement will be made for the actual costs of ownership and operation 
of such equipment or actual lease costs and operation cost of such 
equipment. 

(c)	 Fuel Surcharge - The Government will reimburse the Contractor for the 
actual amount of any fuel surcharge imposed as a part of the total freight 
charges for each shipment of retardant. The Contractor warrants that the 
surcharge imposed is not in excess of any fuel surcharge imposed on other 
firms for whom the transportation firms used provides freight hauling 
services. The fuel surcharge shall be listed as a separate item on 
transportation freight bills and invoices for the payment of the item furnished. 

When Contractor owned or leased transportation equipment is used, the fuel 
surcharge will be the actual additional cost of all fuel due to increased prices 
of fuel above the price used in establishing the transportation rates shown in 
the Schedule of Items. This amount will be shown as a separate item on 
invoices for the payment of the item furnished. 

G-3 ECONOMIC PRICE ADJUSTMENT-LONG TERM FIRE RETARDANT BULK 
CONTRACTS – FOB ORIGIN - SECTION B PART I OF SCHEDULE OF ITEMS 

Contract rates will be established in accordance with the following to reflect 
increases or decreases in the cost of performance of the contract work. The 
increases or decreases used in establishing the contract rates will be those 
indicated by the changes in the following price indexes: 

Producer Price Index, Finished Goods 

Commodity Group 06 - Chemicals and Allied Products 

Actual percentage change will be applied to contract unit prices for product. 

In the event a substantial revision to the method of calculating an Index is 
used by the Bureau of Labor Statistics, US Department of Labor, or the 
Index is discontinued, the Contracting Officer will select a comparable Index 
for use under the contract. The Index chosen will be either a current Index in 
use or a comparable Index prepared by the Bureau of Labor Statistics, US 
Department of Labor, prepared at the request of the Contracting Officer. 

The newly adjusted rates will become effective at the time contract renewal is 
exercised. The basis for establishing the new rates will be the changes in 
the Index over the calendar year (December-December) immediately prior to 
the year in which the adjustment occurs. 
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The rates will be derived by multiplying the actual percentage changes in the 
two indexes times the rates in effect for the calendar year immediately 
preceding the calendar year in which the adjustment becomes effective. The 
results will be added to or subtracted from the contract rates to become the 
newly adjusted rates. Any increase will not exceed 15% of the rate being 
adjusted and the aggregate change over the life of the contract including 
renewals, shall not exceed 30% of the initial contract rates. 

G-4	 ECONOMIC PRICE ADJUSTMENT – LONG TERM FIRE RETARDANT 
DELIVERY CONTRACTS FOB DESTINATION - SECTION B PART II OF 
SCHEDULE OF ITEMS 

Contract rates will be established in accordance with the following to reflect 
increases or decreases in the cost of performance of the contract work. The 
increases or decreases used in establishing the contract rates will be those 
indicated by the changes in the following price indexes: 

(1) Producer Price Index, Finished Goods 

Commodity Group 06 – Chemicals and Allied Products 

Actual percentage change will be applied to contract Total Bid 
price. 

In the event of substantial revision to the method of calculating an index is 
used by the Bureau of Labor Statistics, US Department of Labor, or the 
Index is discontinued, the Contracting Officer will select a comparable Index 
for use under the contract. The Index chosen will be either a current Index in 
use or a comparable index prepared by the Bureau of Labor Statistics, US 
Department of Labor, prepared at the request of the Contracting Officer. 

The newly adjusted rates will become effective at the time contract renewal is 
exercised. The basis for establishing the new rates will be the changes in 
the index over the calendar year (December – December) immediately prior 
to the year in which the adjustment occurs. 

The rates will be derived by multiplying the actual percentage changes in the 
two indexes times the rates in effect for the calendar year immediately 
preceding the calendar year in which the adjustment becomes effective. 
The results will be added to or subtracted from the contract rates to become 
the newly adjusted rates. Any increase will not exceed 15% of the rate being 
adjusted and the aggregate change over the life of the contract including 
renewals, shall no t exceed 30% of the initial contract rates. 

The rates to be adjusted are the contract rates for gallons of retardant 
delivered into the airtanker. 
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PART II - CONTRACT CLAUSES 

SECTION I - CONTRACT CLAUSES 
I-1 (FAR 52.252-2) (JUN 1988) CLAUSES INCORPORATED BY 

REFERENCE 

I-2 (FAR 52.203-7) (JUL 1995) ANTI-KICKBACK PROCEDURES 

I-3 (FAR 52.203-12)(JUN 1997) LIMITATIONS ON PAYMENTS TO 
INFLUENCE CERTAIN FEDERAL 
TRANSACTIONS 

I-4 (FAR 52.209-1) (FEB 1995) QUALIFICATION REQUIREMENTS 

I-5 (FAR 52.211-5) (OCT 1997) MATERIAL REQUIREMENTS 

I-6 (FAR 52.211-7) (MAY 1995) OTHER THAN NEW MATERIAL, RESIDUAL 
INVENTORYAND AND FORMER 
GOVERNMENT SURPLUS 
PROPERTY 

I-7 (FAR 52.216-21)(OCT 1995) REQUIREMENTS 

I-8 (FAR 52.217-9) (MAR 1989) OPTION TO EXTEND THE TERM OF THE 
CONTRACT 

I-9 (FAR 52.219-8) (OCT 1999) UTILIZATION OF SMALL BUSINESS 
CONCERNS 

I-10 (FAR 52-219-9)(AUG 1996) SMALL, SMALL DISADVANTAGED AND 
WOMEN-OWNED BUSINESS 
SUBCONTRACTING PLAN 

I-11 (FAR 52.222-4)(JUL 1995) CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT-OVERTIME 
COMPENSATION 

I-12 (FAR 52.222-20)(DEC 1996) WALSH-HEALEY PUBLIC CONTRACT’S 
ACT 

I-13 (FAR 52.223-3) (JAN 1997) HAZARDOUS MATERIAL IDENTIFICATION 
AND MATERIAL SAFETY DATA 

I-14 (FAR 52.223-5) (MAR 1997) POLLUTION PREVENTION AND RIGHT 
KNOW INFORMATION 

I-15 (FAR 52.223-6) (JAN 1997) DRUG-FREE WORKPLACE 

I-16 (FAR 52.223-14)(OCT 1995) TOXIC CHEMICAL RELEAS REPORTING 

I-17 (FAR 52.225-3) (JAN 1994) BUY AMERICAN ACT – SUPPLIES 

I-18 FAR 52.229-3) (JAN 1991) FEDERAL, STATE, AND LOCAL TAXES 

-TO-
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I-19 (FAR 52.232-1) (APR 1984) 

I-20 (FAR 52.232-8) (APR 1989) 

I-21 (FAR 52.232-11)(APR 1984) 

I-22 (FAR 52.232-23)(JAN 1986) 

I-23 (FAR 52.232-25)(JUN 1997) 

I-24 (FAR 52.232-33)(AUG 1996) 

I-25 

I-26 (FAR 52.232-34) (MAY 1999) 

I-27 (FAR 52.233-1) (DEC 1998) 

I-28 (FAR 52.233-3) (AUG 1996) 

I-29 (FAR 52.236-3) (APR 1984) 

I-30 (FAR 52.236-7) (NOV 1991) 

I-31 (FAR 52.242-13)(JUL 1995) 

I-32 (FAR 52.243-1) (AUG 1987) 

I-33 (FAR 52.245-4) (APR 1984) 

I-34 (FAR 52.246-17)(APR 1984) 

I-35 (FAR 52.246-23)(APR 1984) 

I-36 (FAR 52.249-2) (SEP 1996) 

I-37 (FAR 52.249-8) (APR 1984) 

I-38 (FAR 52.252-6) (APR 1984) 
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PAYMENTS 

DISCOUNTS FOR PROMPT PAYMENT 

EXTRAS 

ASSIGNMENT OF CLAIMS 

PROMPT PAYMENT 

MANDATORY INFORMATION FOR 
ELECTRONIC FUNDS TRANSFER 
PAYMENT 

SPECIAL ELECTRONIC FUNDS 
TRANSFER INSTRUCTIONS 

PAYMENT BY ELECTRONIC FUNDS 
TRANSFER—OTHER THAN 
CENTRAL CONTRACTOR 
REGISTRATION 

DISPUTES (ALT 1) 

PROTEST AFTER AWARD 

SITE INVESTIGATION AND 
CONDITIONS AFFECTING THE 
WORK 

PERMITS & RESPONSIBILITIES 

BANKRUPTCY 

CHANGES - FIXED-PRICE 

GOVERNMENT-FURNISHED PROPERTY 
SHORT FORM) 

WARRANTY OF SUPPLIES OF A 
NONCOMPLEX NATURE 

LIMITATION OF LIABILITY 

TERMINATION FOR CONVENIENCE OF 
THE GOVERNMENT FIXED-
PRICE)(MORE THAN $100,000 
CONTRACTS) 

DEFAULT (FIXED-PRICE SUPPLY AND 
SERVICE) 

AUTHORIZED DEVIATIONS IN 
CLAUSES 
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I –1 CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2)(JUNE 1988) 

I. FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES: 

(FAR 52.202-1) (OCT 1995) DEFINITIONS 
(FAR 52.203-3) (APR 1984) GRATUITIES 
(FAR 52.203-6) (JUL 1995) 	 RESTRICTIONS ON SUBCONTRACTOR SALES TO 

THE GOVERNMENT ALTERNATE I (OCT 1995) 
(FAR 52.203-8) (JAN 1997)	 CANCELLATION, RESCISSION, AND RECOVERY OF 

FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY 
(FAR 52.203-10)(JAN 1997) 	 PRICE OR FEE ADJUSTMENT FOR IMPROPER OR 

ILLEGAL ACTIVITY 
(FAR 52.203-12) (JUN 1997) 	 LIMITATION ON PAYMENTS TO INFLUENCE 

CERTAIN FEDERAL TRANSACTIONS 
(FAR 52.204-4) (JUN 1996) 	 PRINTING/COPYING DOUBLE-SIDED ON 

RECYCLED PAPER 
(FAR 52.209-6) (JUL 1995) 	 PROTECTING THE GOVERNMENT'S INTEREST 

WHEN SUBCONTRACTING WITH CONTRACTORS 
DEBARRED, SUSPENDED, OR PROPOSED FOR 
DEBARMENT 

(FAR 52.212-4) (MAY 1999)	 CONTRACT TERMS AND CONDITIONS-
COMMERCIAL ITEMS 

(FAR 52.215-2) (JUN 1999) AUDIT AND RECORDS--NEGOTIATION 
(FAR 52.215-8) (OCT 1997)	 ORDER OF PRECEDENCE--UNIFORM CONTRACT 

FORMAT 
(FAR 52.215-14) (OCT 1997) INTEGRITY OF UNIT PRICES 
(FAR 52.222-20) (DEC 1996) WALSH-HEALEY PUBLIC CONTRACTS ACT 
(FAR 52.222-21) (FEB 1999) PROHIBITION OF SEGREGATED 
(FAR 52.222-26) (FEB 1999) EQUAL OPPORTUNITY 
(FAR 52.222-35) (APR 1998) 	 AFFIRMATIVE ACTION FOR DISABLED VETERANS 

AND VETERANS OF THE VIETNAM ERA 
(FAR 52.222-36) (JUN 1998) 	 AFFIRMATIVE ACTION FOR WORKERS WITH 

DISABILITIES 
(FAR 52.222-37) (JAN 1999) 	 EMPLOYMENT REPORTS ON DISABLED VETERANS 

AND VETERANS OF THE VIETNAM ERA 
(FAR 52.223-6) (JAN 1997) DRUG-FREE WORKPLACE 
(FAR 52.225-13) (JUL 2000)	 RESTRICTIONS ON CERTAIN FOREIGN 

PURCHASES 
(FAR 52.227-1) (JUL 1995) AUTHORIZATION AND CONSENT 
(FAR 52.227-2) (AUG 1996) 	 NOTICE AND ASSISTANCE REGARDING PATENT 

AND COPYRIGHT INFRINGEMENT 
(FAR 52.229-3) (JAN 1991) FEDERAL, STATE, AND LOCAL TAXES 
(FAR 52.229-5) (APR 1984)	 TAXES - CONTRACTS PERFORMED IN U.S. 

POSSESSIONS OR PUERTO RICO 
(FAR 52.232-17) (JUN 1996) INTEREST 
(FAR 52.232-23) (JAN 1986) ASSIGNMENT OF CLAIMS 
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(FAR 52.232-25) (JUN 1997) PROMPT PAYMENT 
(FAR 52.232-29) (OCT 1995) TERMS FOR FINANCING OF PURCHASES OF 

COMMERCIAL ITEMS 
(FAR 52.232-30) (OCT 1995) INSTALLMENT PAYMENTS FOR COMMERCIAL 

ITEMS 
(FAR 52.233-1) (DEC 1998) DISPUTES 
(FAR 52.233-3) (AUG 1996) PROTEST AFTER AWARD 
(FAR 52.242-13) (JUL 1995) BANKRUPTCY 

(FAR 52.243-1) (AUG 1987) CHANGES - FIXED-PRICE 

(FAR 52.245-1) (APR 1984) PROPERTY RECORDS 

(FAR 52.245-4) (APR 1984) GOVERNMENT-FURNISHED PROPERTY (SHORT 


FORM) 
(FAR 52.245-19) (APR 1984) GOVERNMENT PROPERTY FURNISHED "AS IS" 
(FAR 52.249-2) (SEP 1996) TERMINATION FOR CONVENIENCE OF THE 

GOVERNMENT (FIXED-PRICE) 
(FAR 52.249-8) (APR 1984) DEFAULT (FIXED-PRICE SUPPLY AND SERVICE) 
(FAR 52.253-1) (JAN 1991) COMPUTER GENERATED FORMS 
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EXHIBIT J.1: GOVERNMENT FURNISHED EQUIPMENT 
BULK CONTRACT BASES 

BID ITEM # AGENCY BASE 

AGENCY 
OWNED 

HANDLING 

AGENCY 
OWNED 
MIXING 

AGENCY OWNED 
STORAGE TANKS 

OTHER AGENCY 
OWNED SUPPLIES 

OTHER REQUIREMENTS 
OF CONTRACTOR COMMENTS 

DAILY PEAK 
DEMAND 

Northern Geographic Area (R-1) 

1 FS Coeur 
d'Alene, ID 

Forklift NONE 2-11,000 gal 
Retardant Tanks 

Hoses, valves, 
manifold, pumps. 

1 Agency owned micro motion 
meter 

60,000 

2 FS Grangeville 
ID 

Forklift NONE 1-15,000 gal tank Hoses, valves, 
manifold, pumps. 

1 Agency owned micro motion 
meter 

70,000 

3 FS Kalispell 
MT 

Forklift NONE 
1-10,000 gal water. 

1-10,000 gal 
retardant. 

Hoses, valves, 
manifold. 

2-transfer pumps furnished 
by Contractor. 

1 Agency owned micro motion 
meter 

70,000 

4 FS Missoula 
MT 

Forklift NONE 3-7,000 gal 
Retardant Tanks 

2-Loading Pumps 
Hoses, valves, 

manifold. 
1-Recirculating Pump 

1-transfer pump furnished by 
Contractor. 

2 Agency owned micro motion 
meters 

100,000 

5 FS 
W. 

Yellowstone 
MT 

Forklift Batch-
mixer 

1-10,000 gal tank Hoses, valves, 
manifold, pumps. 

1 Agency owned micro motion 
meter 

60,000 

Rocky Mountain Geographic Area (R-2) 

6 FS Durango 
CO 

NONE NONE NONE Hoses, valves, 
manifold, pumps. 

Storage, mix & load space 
limited. Lease is year to year. 

1 Agency owned micro motion 
meter 

50,000 

7 FS 
Denver, CO 
(JEFFCO) NONE 

Vari
blender 

1-10,000 gal water. 
2-12,000 gal 
retardant. 

Hoses, valves, 
manifold, pumps. 

2 Agency owned micro motion 
meters 70,000 

8 FS Rapid City 
SD 

NONE NONE 
1-10,000 gal water. 

2-15,000 gal 
retardant. 

Hoses, valves, 
manifold, pumps. 

1 Agency owned micro motion 
meter 

70,000 

Southwestern Geographic Area (R-3) 

9 FS 
Alamogordo 

NM Forklift Eductors 
2-12,000 gal tanks. 
1-12,000 gal water. 
1-3,000 gal offload. 

Hoses, valves, 
manifold, pumps. 90,000 

10 BLM Roswell, NM NONE NONE 3-20,000 gal tanks. Hoses, valves, 
manifold, pumps. 

60,000 

11 FS Silver City, 
NM 

Forklift NONE 4-10,000 gal tanks. Hoses, valves, 
manifold. 

Water & air pumps & 66,000 
gal water tank on 20' x20' 

x24' pad furnished by 
contractor 

130,000 
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EXHIBIT J.1: GOVERNMENT FURNISHED EQUIPMENT 
BULK CONTRACT BASES 

BID ITEM # AGENCY BASE 
AGENCY OWNED 

HANDLING 

AGENCY 
OWNED 
MIXING 

AGENCY OWNED 
STORAGE TANKS 

OTHER AGENCY 
OWNED SUPPLIES 

OTHER 
REQUIREMENTS OF 

CONTRACTOR COMMENTS 
DAILY PEAK 

DEMAND 

12 BIA White River, AZ None None 1-2,000 gal Water 
1-11,000 gal Retardant 

Hoses, valves, 
manifold, pumps. 

Great Basin Geographic Area (R-4) 

13 FS McCall, ID Forklift NONE 
2-10,000 gal tanks 
1-13,000 gal water 
1-2,500 gal offload 

Hoses, valves, 
manifold, pumps. 

2 Agency owned micro 
motion meters 

70,000 

Delete 14 BLM Twin Falls, ID NONE NONE 3-5,000 gal tanks Hoses, valves, 
manifold, pumps. SEAT BASE ONLY. 50,000 

Pacific Southwest Geographic Area (R-5) 

15 FS Bishop, CA Forklift Eductor 
1-25,000 gal water 

1-6,000 gal ret 
Hoses, valves, 

manifold, pumps. 
Truck filled underground 

water storage. 20,000 

16 CDF Columbia, CA Forklift Eductor 
1-20,000 gal water 
1-60,000 gal wet 

Hoses, valves, 
manifold, pumps. 60,000 

17 FS/CDF Hemet-Ryan, CA Forklift Eductor 1-10,000 gal water 
1-85,000 gal wet 

Hoses, valves, 
manifold, pumps. 

300,000 

18 CDF Hollister, CA Forklift NONE NONE 
electric pump & back 

up gas pump. 60,000 

19 FS 
Montague CA, 
(Siskiyou CO) NONE NONE 

1-20,000 gal water 
2-10,000 gal Retardant 

Hoses, valv es, 
manifold, pumps. 100,000 

20 CDF Paso Robles, CA Forklift NONE NONE 
Silo storage. Hoses, 

valves, manifold. 

Transfer pumps 
furnished by 
Contractor. 

180,000 

21 FS Porterville, CA Forklift Eductor 
2-35,000 gal Retardant 

Tank 
1-50,000 gal Water Tank 

Silo storage. Hoses, 
valves, manifold, 

pumps. 
170,000 

22 CDF Rohnerville, CA Forklift NONE NONE 400 amp electrical. 
Water delivery limited 

to 100 gpm, must 
provide water storage. 

Manifold w/3 back-flow valve 
equipped underground 6" pipes 

to 3 pits w/delivery valves & 
underground low volt control 

conduits. 

80,000 
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EXHIBIT J.1: GOVERNMENT FURNISHED EQUIPMENT 
BULK CONTRACT BASES 

BID ITEM # AGENCY BASE 
AGENCY OWNED 

HANDLING 

AGENCY 
OWNED 
MIXING 

AGENCY OWNED 
STORAGE TANKS 

OTHER AGENCY 
OWNED SUPPLIES 

OTHER 
REQUIREMENTS OF 

CONTRACTOR COMMENTS 

23 CDF Santa Rosa, 
CA 

Forklift NONE 1-20,000 gal water 
tank 

Silo storage, hoses, 
valves, manifold,gas 

pump 

Holding tanks, transfer 
pumps, mixing 

equipment. 

1 Agency owned micro motion 
meter. Silo to be replaced by 

contractor 
120,000 

24 CDF Ukiah, CA Forklift NONE NONE 80,000 

Northwest Geographic Area (R-6) 

25 FS John Day, OR NONE Orifice blender 
1-6,000 gal water. 1-
5,000 gal water. 1-
6,000 retardant. 

Hoses, valves, 
manifold, pumps. 5,000 

26 FS Klamath Falls, 
OR 

NONE Orifice blender 

2-5,000 gal tanks. 1-
5,000 gal water. 3-
10,000 retardant. 1-

5,000 off-load. 

Hoses, valves, 
manifold, pumps. 

2 Agency owned micro motion 
meters 

130,000 

27 FS LaGrande, OR NONE Orifice blender 
1-10,000 gal water. 2-
10,000 retardant. 1-

5,000 off-load. 

Hoses, valves, 
manifold, pumps. 

No powder storage. 
Current LC set up. 

1 Agency owned micro motion 
meter 160,000 

28 FS Medford, OR Forklift Orifice blender 
1-5,000 gal water. 3-
10,000 retardant. 1-

5,000 off-load. 

Hoses,  valves, 
manifold, pumps. 

1 Agency owned micro motion 
meter 

130,000 

29 FS Omak, OR NONE 
1-10,000 Retardant 

1-8,000 Water 
Hoses, valves, 

manifold, pumps. 16,000 

30 FS Redmond, OR NONE Orifice blender 
1-10,000 gal water. 3-
10,000 retardant. 1-

5,000 off-load. 

Hoses, valves, 
manifold, pumps. 

No powder storage. 
Current LC set up. 

1 Agency owned micro motion 
meter 

120,000 

31 FS Troutdale, OR NONE Orifice blender 

1-10,000 gal water. 2-
5,000 retardant. 1-
10,000 retardant. 1-

5,000 off-load. 

Hoses, valves, 
manifold, pumps. 

1 Agency owned micro motion 
meter 70,000 
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EXHIBIT J.1: GOVERNMENT FURNISHED EQUIPMENT 
BULK CONTRACT BASES 

BID ITEM # AGENCY BASE 
AGENCY OWNED 

HANDLING 

AGENCY 
OWNED 
MIXING 

AGENCY OWNED 
STORAGE TANKS 

OTHER AGENCY 
OWNED SUPPLIES 

OTHER 
REQUIREMENTS OF 

CONTRACTOR COMMENTS 
DAILY PEAK 

DEMAND 

32 FS 
Moses Lake, 

WA NONE Orifice blender 

4-10,000 gal 
Retardant tanks 

2-20,000 gal Water 
tanks 

1-6,500 gal off-load 
tank 

Hoses, valves, 
manifold, pumps. 

2 Agency owned micro motion 
meters 130,000 

Southern Geographic Area (R-8) 

33 FS Asheville, NC Forklift Eductor 3-5,000 gal tanks. Hoses, valves, 
manifold, pumps. 

40,000 

34 FS Ft. Smith, AR Forklift Eductor 1-16,000 gal tank. Hoses, valves, 
manifold, pumps. 

40,000 

35 FS Knoxville, TN Forklift Eductor 5-4,000 gal tanks. Hoses, valves, 
manifold, pumps. 

40,000 

Eastern Geographic Area (R-9) 

Alaska (R10) 

36 BLM 
Ft. 

Wainwright, 
AK (Fairbanks) 

NONE NONE 
2-10,000 gal tanks. 2-

12,000 gal tanks. 
Hoses, valves, 

manifold, pumps. 
2 Agency owned micro motion 

meters 100,000 

Delete 
37 

BLM Ft. Yukon, AK NONE NONE 2-10,000 gal tanks. 2-
12,000 gal tanks. 

Hoses, valves, 
manifold, pumps. 

1 Agency owned micro motion 
meter 

75,000 

38 BLM Galena, AK NONE NONE 2-25,000 gal tanks. Hoses, valves, 
manifold, pumps. 

1 Agency owned micro motion 
meter 

75,000 
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EERA'S FOR PORTABLE/MOBILE RETARDANT MIXING BASES


ASTARIS LLC


Portable Helicopter Base (PHB)


Portable Air Base (PAB)


FIRE TROL HOLDINGS, LLC


Mobile Retardant Base - Airtankers (MRB-AT)


Mobile Retardant Base - Helicopters (MRB-H)


Agreement No's 
FS: 
BLM: 

FS: 
BLM: 

FS: 
BLM: 

FS: 
BLM: 

54-024B-1-2178 
1422-RAE01-0011 

54-024B-1-2177 
1422-RAE01-0010 

Agreement No's 
54-024B-1-2180 
1422-RAE01-0013 

54-024B-1-2179 
1422-RAE01-0012 

EERA-General Clauses - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - Page 8 

EERA-FAR Supplemental Clauses - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -Page 9 & 10 
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EMERGENCY EQUIPMENT RENTAL AGREEMENT 
1. (name and address) AGREEMENT NUMBER MUST APPEAR ON ALL PAPERS 

RELATING TO THIS AGREEMENT 
USDA Forest Service 2. 54-024B-1-2178 
National Interagency Fire Center BLM:1422-RAE01-0011 
3833 S. Development Avenue 3. 
Boise, ID 83705 a. b. 02/10/2004 

4. 5. (location when hired) 
Location at time of hire 

Astaris, LLC 6. 
810 East Main St.  BEING FURNISHED BY 
Ontario, CA 91761 

CONTRACTOR X GOVERNMENT 
b.  43-1858847 
c. (day) d. (night) 7. 

909/983-0772 909/946-7371 X CONTRACTOR GOVERNMENT 

8. ("X" appropriate boxes) 

ORDERING OFFICE 

FS: AGREEMENT NUMBER 

EFFECTIVE DATES 
02/10/2001 Beginning Ending 

Name and Address a. CONTRACTOR POINT OF HIRE 

THE WORK RATE IS BASED ON ALL OPERATING SUPPLIES 

EIN/SSN:
Telephone Number Telephone Number OPERATOR FURNISHED BY 

TYPE OF CONTRACTOR 

SMALL BUSINESS X LARGE BUSINESS SMALL DISADVANTAGED OWNED WOMEN OWNED LABOR SURPLUS AREA GOVERNMENT EMPLOYEE 

9. 10. 11. 12. 13. 
(include make, model, year, serial number and accessories)  OPERATORS a. b. a. b.  (8 or more hours) 

a.  Mobile Retardant Base - Portable Helicopter Base (PHB) 
SCOPE 
A portable retardant system generally used to supply mixed, gum thickened, retardant to helicopters. em consists of a 350 eductor mixer, 
mix and transfer pumps, 5000 gallon dip tank, hose and fittings, Phos-Bin air supply, retardant test equipment, water meter and a forklift. 
system is capable of mixing and loading three types of gum-thickened Phos-Chek products: 259-F or R, G75-F, D75-F or R. 
helicopters are being utilized Phos-Chek-259R or 259F is required. 

Contractor to provide two (2) representatives to operate the system and provide technical services. ective utilization 
requires, provide additional personnel. 
relocation, and deactivation. el may be furnished at a charge of $250 per day, including 
travel days to and from the incident, plus travel expenses paid in accordance with Federal Travel Regulations. 
PAYMENT 
A daily rate of $2100 per day, plus a put-through charge for each gallon of mixed retardant will be paid. 
in accordance with clause 2. -through charge will be assessed at 
$0.05 per gallon mixed retardant for the first 50,000 gallons per incident and $0.03 per gallon over 50,000 gallons per incident. Relocation 
fee of $500.00 will be applicable if the contractor is directed by the Government Base Manager to relocate the portable base after initial set-up 
and operation at the same incident. Payment for the retardant and equipment against this EERA should be made by the fire forest/district. 

The agency to provide a water source supply capable of delivering 350gpm to the unit and any hose (2 1/2" fire hose-N.H. coupling thread) 
required beyond that carried by the unit. 

Actual transportation costs will be charged for the "PHB" and for any refill loads ordered and delivered, regardless of quantity used. 
GENERAL 
Phos-Chek retardant will be provided under the terms of the National Bulk Retardant Contract. 
of transportation, including any extra demurrage (standby) authorized by the agency, will be paid.  emergency equipment rental agreement, 
along with the resource order number, will be used for processing orders and payments for the retardant. 
should not be issued by the Agency. -hand quantities to meet fire needs w ill be determined by the Agency. 
for ordering and scheduling shipments to meet these on-hand requirements. 
condition, as determined by Astaris, may be returned to the plant of origin. A 10% restocking charge will be applied to all returned product 
plus actual transportation costs for product will be paid by the Government. 

Personnel may be released/rotated out with travel expenses paid in accordance w ith Federal Travel Regulations, at the option of the contractor 
plant manager, at any time after having been assigned for 14 consecutive days to the plant operation. 
overlap of personnel to bring replacement personnel up to speed on operation. 
when rotation before the 14 consecutive days occurs due to a personal emergency or for the benefit of the Contractor. 

Agency plant managers may authorize overnight allowance for each mixing/loading personnel not to exceed Federal Travel Rates if sleeping 
accommodations and/or meals cannot be reasonably furnished by the Agency. 
and return to point of hire for all authorized personnel. 
of gallons falls below 10,000 gallons per day. 

14. The following general clauses which are incorporated by reference have been updated. 

SEE ENCLOSED SUPPLEMENT, FEDERAL ACQUISITION CLAUSES. 
15. 16. 17. 18. 
/s/ Eric Van Rens  3/23/01 /s/ Frank Gomez  3/23/01 

19. 20. 
Eric Van Rens 
Business Director 
. 

Frank Gomez, Contracting Officer 
(208) 387-5347 

ITEM DESCRIPTION NUMBER OF WORK OR DAILY SPECIAL GUARANTEE 
rate unit rate unit

The syst
This 

If fixed tank 

The agency will, where eff
Activation, mixing, loading, All involved personnel may engage in one or more of the following activities. 

If requested by the agency, additional contractor personn

Daily rate will apply from the time of hire 
PutPayment for the daily rate will be made in accordance with clause 7(a)(4). 

Fuel for plant operations will be furnished by the Agency. 

FOB origin price for the retardant, plus actual cost 
This

A separate purchase/delivery order 
On The contractor will be responsible 

Unmixed retardant in resalable All mixed retardant is deemed sold. 

No fee (per day rate) will be charged for an 
Transportation and related costs will be paid by the Contractor 

Overnight allowance will be allowed while in travel status from 
The contractor is not obligated to stay at the incident beyond three days once the volume 

SPECIAL PROVISIONS: 

CONTRACTOR'S OR AUTHORIZED AGENT'S SIGNATURE DATE CONTRACTING OFFICER'S SIGNATURE DATE 

PRINT NAME AND TITLE PRINT NAME AND TITLE 

NSN 7540-01-121-8825 OPTIONAL FORM 294 (REV. 8-90) 
PREVIOUS EDITION NOT USABLE USDA/USDI 

ORIGINAL - CONTRACTOR; COPY 2 - ORDERING OFFICE FILE COPY; COPY 3 - FINANCE; COPY 4 - OPTIONAL 
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EMERGENCY EQUIPMENT RENTAL AGREEMENT 
1. (name and address) AGREEMENT NUMBER MUST APPEAR ON ALL PAPERS 

RELATING TO THIS AGREEM ENT 
USDA Forest Service 2. -024B-1-2177 
National Interagency Fire Center BLM:1422-RAE01-0010 
3833 S. Development Avenue 3. 
Boise, ID 83705 a. b. 

4. 5. (location when hired) 
Location at time of hire 

Astaris, LLC 6. LIES 
810 East Main St.  BEING FURNISHED BY 
Ontario, CA 91761 

CONTRACTOR X GOVERNMENT 
b.  43-1858847 

c. (day) d. (night) 7. 

909/983-0772 909/946-7371 X CONTRACTOR GOVERNMENT 

8. ("X" appropriate boxes) 

SMALL BUSINESS X LARGE BUSINESS SMALL DISADVANTAGED OWNED WOMEN OWNED LABOR SURPLUS AREA GOVERNMENT EMPLOYEE 

9. 10. 11. 12. 13. GUARANTEE 
(include make, model, year, serial number and accessories)  OPERATORS a. b. a. b.  (8 or more hours) 

a.  Mobile Retardant Base - Portable Air Base (PAB) 
SCOPE 
A portable retardant system generally used to supply mixed, gum thickened, retardant to fixed wing aircraft. 
mixer, mix and transfer pumps, water meter, 6” loading manifold, Phos-Bin air supply, hose and fittings, retardant test equipment and a forklift. 
System can support three (3) loading pits. -Chek products: D75-F 
or R, 259-F or R and G75-F. 

Contractor to provide two (2) representatives to operate the system and provide technical services. 
requires, provide additional personnel. 
relocation, and deactivation. ency, additional contractor personnel may be furnished at a charge of $250 per day, including 
travel days to and from the incident, plus travel expenses paid in accordance with Federal Travel Regulations. 
PAYMENT 
A daily rate of $2,100 per day, plus a put-through charge for each gallon of mixed retardant will be paid. 
in accordance with clause 2. -through charge will be assessed at 
$0.05 per gallon mixed retardant for the first 50,000 gallons per incident and $0.03 per gallon over 50,000 gallons per incident. Payment for 
the retardant and equipment against this EERA should be made by the fire forest/district. 

The agency to provide a w ater source supply capable of delivering 350gpm to the unit and any hose (2 1/2" fire hose-N.H. coupling thread) 
required beyond that carried by the unit. 

Actual transportation costs will be charged for the "PAB" and for any refill loads ordered and delivered, regardless of quantity used. 
GENERAL 
Phos-Chek retardant will be provided under the terms of the National Bulk Retardant Contract. 
of transportation, including any extra demurrage (standby) authorized by the agency, will be paid. 
along with the resource order number, will be used for processing orders and payments for the retardant. urchase/delivery order 
should not be issued by the Agency. -hand quantities to meet fire needs will be determined by the Agency. 
for ordering and scheduling shipments to meet these on-hand requirements. ardant is deemed sold. 
condition, as determined by Astaris, may be returned to the plant of origin. A 10% restocking charge will be applied to all returned product 
plus actual transportation costs for product will be paid by the Government. 

Personnel may be released/rotated out with travel expenses paid in accordance with Federal Travel Regulations, at the option of the contractor 
plant manager, at any time after having been assigned for 14 consecutive days to the plant operation. 
overlap of personnel to bring replacement personnel up to speed on operation. 
when rotation before the 14 consecutive days occurs due to a personal emergency or for the benefit of the Contractor. 

Agency plant managers may authorize overnight allowance for each mixing/loading personnel not to exceed Federal Travel Rates if sleeping 
accommodations and/or meals cannot be reasonably furnished by the Agency. 
and return to point of hire for all authorized personnel. 
of gallons falls below 10,000 gallons per day. 

14. The following general clauses which are incorporated by reference have been updated. 

SEE ENCLOSED SUPPLEMENT, FEDERAL ACQUISITION CLAUSES. 
15. 16. 17. CONTRACTING OFFICER'S SIGNATURE 18. 
/s/ Eric Van Rens 3/23/01 /s/ Frank Gomez 3/23/01 

19. 20. 
Eric Van Rens 
Business Director 

Frank Gomez, Contracting Officer 
(208) 387-5347 

ORDERING OFFICE 

54FS: AGREEMENT NUMBER 

EFFECTIVE DATES 
02/10/2001 Beginning 02/10/2004 Ending 

Name and Address a. CONTRACTOR POINT OF HIRE 

THE WORK RATE IS BASED ON ALL OPERATING SUPP

EIN/SSN:
Telephone Number Telephone Number OPERATOR FURNISHED BY 

TYPE OF CONTRACTOR 

ITEM DESCRIPTION NUMBER OF WORK OR DAILY SPECIAL 
rate unit rate unit

The system consists of a 350 eductor 

This system is capable of mixing and loading the following gum thickened Phos 

The agency will, where effective utilization 
Activation, mixing, loading, All involved personnel may engage in one or more of the following activities. 

If requested by the ag

Daily rate will apply from the time of hire 
PutPayment for the daily rate will be made in accordance with clause 7(a)(4). 

Fuel for plant operations will be furnished by the Agency. 

FOB origin price for the retardant, plus actual cost 
This emergency equipment rental agreement, 

A separate p
On The contractor will be responsible 

All mixed ret Unmixed retardant in resalable 

No fee (per day rate) will be charged for an 
Transportation and related costs will be paid by the Contractor 

Overnight allowance will be allowed while in travel status from 
The contractor is not obligated to stay at the incident beyond three days once the volume 

SPECIAL PROVISIONS: 

CONTRACTOR'S OR AUTHORIZED AGENT'S SIGNATURE DATE DATE 

PRINT NAME AND TITLE PRINT NAME AND TITLE 

NSN 7540-01-121-8825 OPTIONAL FORM 294 (REV. 8-90) 
PREVIOUS EDITION NOT USABLE USDA/USDI 

ORIGINAL - CONTRACTOR; COPY 2 - ORDERING OFFICE FILE COPY; COPY 3 - FINANCE; COPY 4 – OPTIONAL 
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EMERGENCY EQUIPMENT RENTAL AGREEMENT 
1. (name and address) AGREEMENT NUMBER MUST APPEAR ON ALL PAPERS 

RELATING TO THIS AGREEMENT 
USDA Forest Service 2. -024B-1-2180 
National Interagency Fire Center BLM:1422-RAE01-0013 
3833 S. Development Avenue 3. 
Boise, ID 83705 a. b. 

4. 5. (location when hired) 
Location at time of hire 

Fire Trol Holdings, L.L.C. 6. 
P.O. Box 277  BEING FURNISHED BY 
Orland, CA 95963 

CONTRACTOR X GOVERNMENT 
b.  86-0413425 

c. (day) d. ne Number (night) 7. 

530/865-4932 530/865-4932 X CONTRACTOR GOVERNMENT 

ORDERING OFFICE 

FS:54AGREEMENT NUMBER 

EFFECTIVE DATES 
02/10/2001 Beginning 02/10/2004 Ending 

Name and Address a. CONTRACTOR POINT OF HIRE 

THE WORK RATE IS BASED ON ALL OPERATING SUPPLIES 

EIN/SSN:
Telephone Number Telepho OPERATOR FURNISHED BY 

8. TYPE OF CONTRACTOR ("X" appropriate boxes) 

SMALL BUSINESS X LARGE BUSINESS SMALL DISADVANTAGED OWNED WOMEN OWNED LABOR SURPLUS AREA GOVERNMENT EMPLOYEE 

11. WORK OR DAILY 12. SPECIAL9. 10. 13. 
(include make, model, year, serial number and accessories)  OPERATORS a. b. a. b.  (8 or more hours) 

a.  Mobile Retardant Base - Airtankers (MRB-AT) 
SCOPE 
Fully operated portable retardant plant for mixing and loading FIRETROL liquid concentrate (LC) to be used for delivery of retardant by 
airtankers. ng equipment, and accessories (see attached list, Exhibit A). 
source/supply will be furnished by the Agency. 
PAYMENT 
A daily rate of $2,100 per day, plus a put-through charge for each gallon of mixed retardant will be paid. rom the time of hire 
in accordance with clause 2. -through charge will be assessed at 
$0.05 per gallon mixed retardant for the first 50,000 gallons per incident and $0.03 per gallon over 50,000 gallons per incident. Additionally, 
a mileage rate of $1.00 per mile  from the point of hire and return, will be paid for each of two Contractor-owned vehicles to transport plant 
personnel. by commercial hire, actual transportation costs will be paid. 
Contractor-owned vehicle when used to conduct business associated with retardant plant operations such as trips for supplies, and/or 
subsistence when not provided by the agency, or relocating plant to another site on the same incident. Payment for the retardant and equipment 
against this EERA should be made by the fire forest/district. 
GENERAL 
FIRE-TROL retardant will be provided under the terms of the National Bulk Retardant Contract. 
cost of transportation, including any extra demurrage (standby) authorized by the agency, will be paid. 
agreement, along with the resource order number, w ill be used for processing orders and payments for the retardant. 
purchase/delivery order should not be issued by the Agency. -hand quantities to meet fire needs will be determined by the Agency. 
contractor will be responsible for ordering and scheduling shipments to meet these on-hand requirements. 
Unmixed retardant in resalable condition, as determined by Fire-Trol, may be returned to the plant of origin. A 10% restocking charge will be 
applied to all returned product plus actual transportation costs for product will be paid by the Government. 

Contractor to provide two (2) representatives to operate the system and provide technical services. 
requires, provide additional personnel. 
relocation, and deactivation. dditional contractor 
personnel may be furnished at a charge of $250 per day, including travel days to and from the incident, plus travel expenses paid in accordance 
with Federal Travel Regulations. 

Personnel may be released/rotated out with travel expenses paid in accordance with Federal Travel Regulations, at the option of the contractor 
plant manager, at any time after having been assigned for 14 consecutive days to the plant operation. 
overlap of personnel to bring replacement personnel up to speed on operation. 
when rotation before the 14 consecutive days occurs due to a personal emergency or for the benefit of the Contractor. 

Agency plant managers may authorize overnight allowance for each mixing/loading personnel not to exceed Federal Travel Rates if sleeping 
accommodations and/or meals cannot be reasonably furnished by the Agency. from 
and return to point of hire for all authorized personnel. 
beyond three days once the volume of gallons falls below 10,000 gallons per day. 

14. ONS: The following general clauses which are incorporated by reference have been updated. 

SEE ENCLOSED SUPPLEMENT, FEDERAL ACQUISITION CLAUSES. 

15. 16. 17. 18. 

/s/ Joe Grigel 3/23/01 /s/ Frank Gomez 3/23/01 

19. 20. 
Joe Grigel 
General Manager 

Frank Gomez, Contracting Officer 
(208) 387-5347 

ITEM DESCRIPTION NUMBER OF GUARANTEE 
rate unit rate unit

Plant consists of a tanker trailer for LC storage, water tanks, mixi Water 

Daily rate will apply f 
PutPayment for the daily rate will be made in accordance with clause 7(a)(4). 

If the Contractor elects to transport the plant Mileage will be paid for any 

FOB origin price for the retardant, plus actual 
This emergency equipment rental 

A separate 
On The 

All mixed retardant is deemed sold. 

The agency will, where effective utilization 
Activation, mixing, loading, All involved personnel may engage in one or more of the following activities. 

If requested by the contractor and approved by the Governments portable base manager, a

No fee (per day rate) will be charged for an 
Transportation and related costs will be paid by the Contractor 

Overnight allowance will be allowed while in travel status
The contractor is not obligated to stay at the incident Including personnel rotated out. 

SPECIAL PROVISI

CONTRACTOR'S OR AUTHORIZED AGENT'S SIGNATURE DATE CONTRACTING OFFICER'S SIGNATURE DATE 

PRINT NAME AND TITLE PRINT NAME AND TITLE 

NSN 7540-01-121-8825 OPTIONAL FORM 294 (REV. 8-90) 
PREVIOUS ED ITION NOT USABLE USDA/USDI 

ORIGINAL - CONTRACTOR; COPY 2 - ORDERING OFFICE FILE COPY; COPY 3 - FINANCE; COPY 4 - OPTIONAL 
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Exhibit A 

EQUIPMENT LIST FOR MRB-AT 
AIRTANKER BASE 

1. 1 each-Model 400-Orifice blender or equivalent.

2. 1 each-model VH4D-14A2 4” loading pump

3. 3 each-model 13D-19 3” water pump

4. 3 each-6000 gallon self-supporting storage tanks

5.	 285 feet of 6” quick-connect manifold, with two or three loading stations depending on the 


type and number of tankers

6. Connecting hoses fittings, loading hoses and valves

7. Retardant testing kit

8. Base tool kit and spare parts

9. Environmental containment systems for:


a. Storage tank trailer

b. MRB-AT Trailer

c. Pumping Equipment


Additional Equipment (ordered by the Government) 

Second Storage Tank Trailer $500.00 per calendar day
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EMERGENCY EQUIPMENT RENTAL AGREEMENT 
1. (name and address) AGREEMENT NUMBER MUST APPEAR ON ALL PAPERS 

RELATING TO THIS AGREEMENT 
USDA Forest Service 2. -024B-1-2179 
National Interagency Fire Center BLM:1422-RAE01-0012 
3833 S. Development Avenue 3. 
Boise, ID 83705 a. b. 4 

4. 5. (location when hired) 
Location at time of hire 

Fire Trol Holdings, L.L.C. 6. 
P.O. Box 277  BEING FURNISHED BY 
Orland, CA 95963 

CONTRACTOR X GOVERNMENT 
b.  86-0413425 

c. (day) d. (night) 7. 

530/865-4932 530/865-4932 X CONTRACTOR GOVERNMENT 

ORDERING OFFICE 

54FS: AGREEMENT NUMBER 

EFFECTIVE DATES 
02/10/2001 Beginning 02/10/200Ending 

Name and Address a. CONTRACTOR POINT OF HIRE 

THE WORK RATE IS BASED ON ALL OPERATING SUPPLIES 

EIN/SSN:
Telephone Number Telephone Number OPERATOR FURNISHED BY 

8. TYPE OF CONTRACTOR ("X" appropriate boxes) 

SMALL BUSINESS X LARGE BUSINESS SMALL DISADVANTAGED OWNED WOMEN OWNED LABOR SURPLUS AREA GOVERNMENT EMPLOYEE 

9. 10. 11. 12. 13. 
(include make, model, year, serial number and accessories)  OPERATORS a. b. a. b.  (8 or more hours) 

a.  Mobile Retardant Base - Helicopters (MRB-H) 
SCOPE 
Fully operated portable retardant plant for mixing and loading FIRE-TROL liquid concentrate (LC) to be used for delivery of retardant by 
Helicopters. 
Exhibit B). 
PAYMENT 
A daily rate of $2,100 per day, plus a put-through charge for each gallon of mixed retardant will be paid. 
in accordance with clause 2. -through charge will be assessed at 
$0.05 per gallon mixed retardant for the first 50,000 gallons per incident and $0.03 per gallon over 50,000 gallons per incident. Additionally, 
a mileage rate of $1.00 per mile from the point of hire and return, will be paid for each of two Contractor-owned vehicles to transport plant 
personnel. 
Contractor-owned vehicle when used to conduct business associated with retardant plant operations such as trips for supplies, and/or 
subsistence when not provided by the agency, or relocating plant to another site on the same incident. Relocation fee of $500.00 will be 
applicable if the contractor is direc ted by the Government Base Manager to relocate the portable base after initial set-up and operation at the 
same incident. Payment for the retardant and equipment against this EERA should be made by the fire forest/district. 
GENERAL 
FIRE-TROL retardant will be provided under the terms of the National Bulk Retardant Contract. 
cost of transportation, including any extra demurrage (standby) authorized by the agency, will be paid. 
agreement, along with the resource order number, will be used for processing orders and payments for the retardant. 
purchase/delivery order should not be issued by the Agency. -hand quantities to meet fire needs will be determined by the Agency. 
contractor will be responsible for ordering and scheduling shipments to meet these on-hand requirements. 
Unmixed retardant in resalable condition, as determined by Fire-Trol, may be returned to the plant of origin. 
applied to all returned product plus actual transportation costs for product will be paid by the Government. 

Contractor to provide two (2) representatives to operate the system and provide technical services. gency will, where effective utilization 
requires, provide additional personnel. 
relocation, and deactivation. pproved by the Government portable base manager, additional contractor 
personnel may be furnished at a charge of $250 per day, including travel days to and from the incident, plus travel expenses paid in accordance 
with Federal Travel Regulations. 

Personnel may be released/rotated out with travel expenses paid in accordance with Federal Travel Regulations, at the option of the contractor 
plant manager, at any time after having been assigned for 14 consecutive days to the plant operation. ate) will be charged for an 
overlap of personnel to bring replacement personnel up to speed on operation. 
when rotation before the 14 consecutive days occurs due to a personal emergency or for the benefit of the Contractor. 

Agency plant managers may authorize overnight allowance for each mixing/loading personnel not to exceed Federal Travel Rates if sleeping 
accommodations and/or meals cannot be reasonably furnished by the Agency.  allowance will be allowed while in travel status from 
and return to point of hire for all authorized personnel. 
beyond three days once the volume of gallons falls below 10,000 gallons per day. 

14. The following general clauses which are incorporated by reference have been updated. 

SEE ENCLOSED SUPPLEMENT, FEDERAL ACQUISITION CLAUSES. 

15. 16. ATE 17. 18. 
/s/ Joe Grigel  3/23/01 /s/ Frank Gomez  3/23/01 

19. 20. 
Joe Grigel 
General Manager 
. 

Frank Gomez, Contracting Officer 
(208) 387-5347 

ITEM DESCRIPTION NUMBER OF WORK OR DAILY SPECIAL GUARANTEE 
rate unit rate unit

Plant consists of a tanker trailer for LC storage, water tanks, special dip tank, mixing equipment, and accessories (see attached list, 
Water source/supply will be furnished by the Agency. 

Daily rate will apply from the time of hire 
PutPayment for the daily rate will be made in accordance with clause 7(a)(4). 

Mileage will be paid for any If the Contractor elects to transport the plant by commercial hire, actual transportation costs will be paid. 

FOB origin price for the retardant, plus actual 
This emergency equipment rental 

A separate 
On The 

All mixed retardant is deemed sold. 
A 10% restocking charge will be 

The a
Activation, mixing, loading, All involved personnel may engage in one or more of the following activities. 

If requested by the contractor and a

No fee (per day r
Transportation and related costs will be paid by the Contractor 

Overnight
The contractor is not obligated to stay at the incident Including personnel rotated out. 

SPECIAL PROVISIONS: 

CONTRACTOR'S OR AUTHORIZED AGENT'S SIGNATURE D CONTRACTING OFFICER'S SIGNATURE DATE 

PRINT NAME AND TITLE PRINT NAME AND TITLE 

NSN 7540-01-121-8825 OPTIONAL FORM 294 (REV. 8-90) 
PREVIOUS EDITION NOT USABLE USDA/USDI 

ORIGINAL - CONTRACTOR; COPY 2 - ORDERING OFFICE FILE COPY; COPY 3 - FINANCE; COPY 4 – OPTIONAL 
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Exhibit B 

EQUIPMENT LIST FOR MRB-H 
HELICOPTER BASE 

10. 1 each-Model 400-Orifice blender or equivalent.

11. 1 each-model VH4D-14A2 4” loading pump

12. 3 each-model 13D-19 3” water pump

13. 3 each-6000 gallon self-supporting storage tanks

14. 1 each-special 5000 gallon rigid dip tank, designed to be completely emptied

15. 285 feet of 6” quick-connect manifold

16. Connecting hoses fittings, loading hoses and valves

17. Retardant testing kit

18. Base tool kit and spare parts

19. Environmental containment systems for:


a. Storage tank trailer

b. Dip Tank

c. MRB-H Trailer

d. Pumping Equipment


Additional Equipment (ordered by the Government) 

Second Storage Tanker Trailer $500.00 per calendar day


Second Dip Tank: $400.00 per calendar day
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GENERAL CLAUSES TO EMERGENCY EQUIPMENT RENTAL AGREEMENT FORM OF-294 

Since the equipment needs of the Government and availability of Contractor's equipment during an 
emergency cannot be determined in advance, it is mutually agreed that, upon request of the 
Government, the Contractor shall furnish the equipment listed hereon to the extent the Contractor is 
willing and able at the time of order. At time of dispatch a resource order number will be assigned. 
Contractor must furnish this number upon arrival and check in at the incident. When such equipment is 
furnished to the Government the following clauses shall apply: 

CLAUSE 1. Condition of Equipment - All equipment furnished under this agreement must be in 
acceptable condition. The Government reserves the right to reject equipment which is not in safe and 
operative condition. 

CLAUSE 2. Time under Hire - The time under hire shall start at the time agreed upon when equipment 
is ordered by the Government and end by notification to the Contractor by the Government that 
equipment is released except as provided in Clause 8. 

CLAUSE 3. Transportation of Equipment - Equipment will be transported at Government expense from 
point of hire to the site of work and return, whether under its own power or by transport, except as 
provided in Clause 8. 

CLAUSE 4. Operating Supplies - As identified in Block 6, operating supplies include fuel, oil, filters, 
lube/oil changes. Even though Block 6 may specify that all operating supplies are to be furnished by the 
Contractor (wet) , the Government may, at its option, elect to furnish such supplies when necessa ry to 
keep the equipment operating. The cost of such supplies will be deducted from payment to the 
Contractor. 

CLAUSE 5. Repairs - Repairs to equipment shall be made and paid for by the Contractor. The 
Government may, at its option, elect to make such repairs when necessary to keep the equipment 
operating. The cost of such repairs will be deducted from payment to the contractor. 

CLAUSE 6. Timekeeping - Time will be recorded by the Government Agent responsible for ordering 
and/or directing use of each piece of equipment. Time will be recorded as follows: 

a. Hourly Rate - nearest quarter hour. 
b. 	Daily Rate - by calendar day except for first and last day, this will be recorded to nearest 

hour. 
c. Mileage Rate - nearest mile. 

CLAUSE 7. Payments 

a. 	Rates of Payments - Rates for equipment hired with operator(s) include all operator(s) 
expenses. Payment for equipment and operator(s) furnished will be at rates specified 
and, except as provided in Clause 8, shall be in accordance with the following: 

(1) Work Rates (column 11)  shall apply when equipment is under hire as ordered by 
the Government and on shift, including relocation of equipment under its own power. 

(2) Special Rates (column 12) shall apply when specified. 

(3) Guarantee. For each calendar day that equipment is under hire for at least 8 hours, 
the Government will pay not less than the amount shown in column 13. If equip
ment is under hire for less than 8 hours during a calendar day, the amount earned 
for that day will be not less than one -half the amount specified in column 13. The 

guarantee is not applicable to equipment hired under the Daily rate. Equipment 
under transport is time under hire and compensated through the Guarantee. If 
equipment is transported under its own power, it is compensated under the Work 
rate. 

(4) Daily Rate (column 11) - Payment will be made on basis of calendar days. For 
fractional days at the beginning and ending of time under hire, payment will be 
based on 50 percent of the Daily Rate for periods less than 8 hours. 

b. 	Method of Payment. Lump-sum payment will normally be processed at the end of the 
emergency. Payment for each calendar day will be m ade for (1) actual units ordered 
and performed under Work or Daily and/or Special rates or (2) the guarantee earned, 
whichever is the greatest amount. 

CLAUSE 8. Exceptions 

a. 	No further payment under Clause 7 will accrue during any period that equipment under 
hire is not in a safe or operable condition or when Contractor furnished operator(s) is not 
available. 

b. 	If the Contractor withdraws equipment and/or operator(s) prior to being released by the 
Government, no further pay ment under Clause 7 shall accrue and the Contractor shall 
bear all costs of returning equipment and/or operator(s) to the point of hire. 

c. 	After inspection and acceptance for use, equipment and/or furnished operator(s) that 
cannot be replaced or equipment that cannot be repaired at the site of work by the 
Contractor or by the Government in accordance with Clause 5, within 24 hours, may be 
considered as being withdrawn by the Contractor in accordance with Paragraph B 
above, except that the Government will bear all costs of returning equipment and/or 
operator(s) to the point of hire as promptly as emergency conditions will allow. 

CLAUSE 9. Meals and Bedding - When Government subsistence incident camps are available, meals 
and bedding for Contractor's operator(s) will be furnished without charge. 

CLAUSE 10. Loss, Damage, or Destruction - The Government will assume risk for loss, damage, or 
destruction of equipment rented under this contract, provided that no reimbursement will be made for 
loss, damage, or destruction when (a) due to ordinary wear and tear, or (b) negligence of Contractor or 
Contractor's agents caused by or contributed to loss, damage, or destruction, or (c) damages caused by 
equipment defects unless such defects are caused by negligence of the Government or its employees. 

CLAUSE 11. Contractor's Responsibility for Property and Personal Damages - Except as provided in 
Clause 10, the Contractor will be responsible for all damages to property and to persons, including third 
parties, that occur as a result of Contractor or Contractor's agents or employee fault or negligence. The 
term "third parties" is construed to include employees of the Government. 

CLAUSE 12. Deductions - Unless specifically stated elsewher e in this agreement the cost of any 
supplies, materials, or services, including commissary, provided for the Contractor by the Government 
will be deducted from the payment to the Contractor. 

CLAUSE 13. Personal Protective Equipment - The Government considers operators as fireline 
personnel who will use and wear specified articles of personal protective equipment. The following 
mandatory items will be issued by the Government, when not furnished by the Contractor, to operators 
performing within the scope of this agreement: 

a. Clothing: (1) Flame resistant pants and shirts; (2) Gloves (Either Nomex or chrome 
tanned leather, when not furnished by contractor); (3) Hard hat; (4) Goggles or safety 
glasses. 

b. 	Equipment: (1) Fire shelter; (2) Headlamp; (3) Individual First-Aid Kit; (4) Other 
items, in addition to these three, may be issued by the Government. 

Operators shall wear the items of clothing issued and maintain the issued equipment in a usable and 
readily available condition. Upon completion of the contract assignment, all issued items of clothing or 
equipment shall be returned to the Government. Deductions will be made for all Government furnished 
protective equipment not returned by the Contractor. 

CLAUSE 14. Service Contr act Act - The following clause applies only when equipment is rented with 
operator. Except to the extent that an exemption or variation or tolerance would apply pursuant to 29 
CFR 4-6 if this contract is in excess of $2,500, the Contractor and any subcontractor hereunder shall pay 
all of his employees engaged in performing work on the contract not less than the minimum wage 
specified under Section 6(a)(1) of the Fair Labor Standards Act of 1938 expressed in 29 CFR Part 4. 
FAR 52.222-41 Service Contract Ac t of 1965, as amended (May 1989)  is hereby incorporated by 
reference in this contract. SEE APPLICABLE WAGE DETERMINATION ATTACHED. 

CLAUSE 15. Definitions - The following definitions for Block 8 of the OF-294 are added: 

a. 	SMALL BUSINESS is one that is independently owned and operated and is not 
dominate in the field for which it is being signed up, subject to the following size 
standards: (1) Motorcar and Truck Rental Without Operator - average annual receipts 
for its preceding 3 fiscal years do not exceed 12.5 million, (2) Equipment Rental With 
Operator - average annual receipts for its preceding 3 fiscal years do not exceed 3.5 
million. 

b. 	SMALL DISADVANTAGED OWNED BUSINESS is a small business concern that is at 
least 51 percent unconditionally owned by one or more individuals who are both socially 
and economically disadvantaged, or a publicly owned business that has at least 51 
percent of its stock unconditionally owned by one or more socially and economically 
disadvantaged individuals and that has its management and daily business controlled by 
one or more such individuals. 

c. 	WOMEN-OWNED SMALL BUSINESS is one that is at least 51 percent owned, 
controlled, and operated by a woman or women. 

CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2) (JUN 1988) 

This contract incorporates one or more clauses by reference, with the same force and effect as if they 
were given in full text. Upon request, the Contracting Officer will make their full text available. 

Federal Acquisition Regulation (48 CFR Chapter 1) Clauses 

52.202-1 DEFINITIONS (APR 1984)

52.303-1 OFFICIALS NOT TO BENEFIT (APR 1984)

52.203-3 GRATUITIES (APR 1984)

52.203-5 COVENANT AGAINST CONTINGENT FEES (APR 1984)

52.222-3 CONVICT LABOR (APR 1984)

52.222.-26 EQUAL OPPORTUNITY (APR 1984)

52.223-5 CERTIFICATION REGARDING A DRUG-FREE WORKPLACE (MAR 89)

52.232-1 PAYMENTS (APR 1984)

52.232-8 DISCOUNTS FOR PROMPT PAYMENT (APR 1989)

52.232-11 EXTRAS (APR 1984)

52.232-17 INTEREST (APR 1984)

52.232-18 AVAILABILITY OF FUNDS (APR 1984)

52.232-25 PROMPT PAYMENT(APR 1989)

52.233-1 DISPUTES, ALTERNATE I (APR 1984)

52.236-7 PERMITS AND RESPONSIBILITIES (APR 1984)

52.252-6 AUTHORIZED DEVIATION IN CLAUSES (APR 1984)


THE FOLLOWING CLAUSES APPLY WHEN ACQUISITION EXCEEDS $2,500 

52.222-4 CONTRACT WORK HOURS SAFETY STANDARDS ACT 
- OVERTIME COMPENSATION (MAR 1986) 

52.222-36 AFFIRMATIVE ACTION FOR HANDICAPPED WORKERS (APR 1984) 
THE FOLLOWING CLAUSES APPLY WHEN ACQUISITION EXCEEDS $10,000 

52.219-8 UTILIZATION OF SMALL BUSINESS CONCERNS & SMALL 
DISADVANTAGED BUSINESS CONCERNS (JUN 1985) 

52.222-21 CERTIFICATION OF NONSEGREGATED FACILITIES (APR 1984) 
52.222-35 AFFIRMATIVE ACTION FOR SPECIAL DISABLED & VIETNAM 

VETERANS (APR 1984) 

THE FOLLOWING CLAUSES APPLY WHEN ACQUISITION EXCEEDS $25,000 

52.215-1 EXAMINATION OF RECORDS BY COMPTROLLER GENERAL (APR 1984) 
52.219-13 UTILIZATION OF WOMAN-OWNED SMALL BUSINESS (AUG 1986) 
52.220-3 UTILIZATION OF LABOR SURPLUS AREA CONCERNS (APR 1984) 

ADDITIONAL TERMS AND CONDITIONS APPLICABLE IF EQUIPMENT UNDER 
AGREEMENT CONFORMS WITH THE DEFINITIONS PROVIDED BELOW: 

"Leasing," as used in this subpart, means the acquisition of motor vehicles, other than by purchase from 
private or commercial sources, and includes the synonyms "hire" and "rent." 

"Motor vehicle" means an item of equipment, mounted on wheels and designed for highway and/or land 
use, that (a) derives power from a self -contained power unit or (b) is designed to be towed by and 
used in conjunction with self -propelled equipment. (FAR 8.1101) 

52.208-4 VEHICLE LEASE PAYMENTS (APR 1984) 
52.208-5 CONDITION OF LEASE VEHICLES (APR 1984) 
52.208-6 MARKING OF LEASED VEHICLES (APR 1984) 
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FEDERAL ACQUISITION REGULATION (FAR) CLAUSES 
1998 UPDATE FOR EMERGENCY EQUIPMENT RENTAL AGREEMENT (EERA), FORM OF-294 

Replace the existing FAR clauses on the back of the EERA form with the following:

52.213-4 Terms and conditions—Simplified Acquisitions


(Other than Commercial Items) Apr 1998)


(a)	 The Contractor shall comply with the following Federal Acquisition Regulation (FAR) clauses that are 
incorporated by reference: 
(1) The clauses listed below implement provisions to law or Executive order: 

(i) 52.222-3, Convict labor (Aug 1996) (E.O. 11755). 
(ii) 52.233-3, Protest After Award (Aug 1996) (E.O. 11755). 

(2)	 Listed below are additional clauses that apply: 
(i) 52.225-11, Restrictions on certain Foreign Purchases (Oct 1996). 
(ii) 52.232-1, Payments (Apr 1984). 
(iii) 52.232-8, discounts for Prompt Payment (May 1997). 
(iv) 52.232-11, Extras (Apr. 1984) 
(v) 52.232-25, Prompt Payment (Jun 1997). 
(vi) 52.232-33, Mandatory Information for Electronic Funds Transfer Payment (Aug 1996). 
(vii) 52.233-1, Disputes (Oct 1995). 
(viii) 52.244-6, Subcontracts for Commercial Items and commercial Components (Oct 1995). 
(ix) 52.253-, Computer Generated Forms (Jan 1991). 

(b)	 The Contractor shall comply with the following FAR clauses, incorporated by reference, unless the 
circumstances do not apply: 
(1) The clauses listed below implement provisions of law or Executive order: 

(i)	 52.222-20. Walsh-Healey Public Contracts Act (Dec 1996) (41 U.S.C. 35-45) 
(Applies to supply contracts over $10,000 in the United States). 

(ii) 52.222-26, Equal Opportunity (Apr 1984) (E.O. 1246)(Applies to contracts over $10,000). 
(iii) 52.222-35, Affirmative Action for Disabled Veterans and Veterans of the Vietnam Era (Apr 1998) 

(38 U.S.C. 4212) (Applies to contracts over $10,000). 
(iv) 52.222-36, Affirmative Action for Handicapped workers (Apr 1984) (29 U.S.C. 793) 

Applies to contracts over $2,500). 

(v) 52.222-37, Employment Reports on Disabled Veterans and Veterans of the Vietnam Era 
(Apr 998) (38 U.S.C. 4212) (Applies to contracts over $10,000). 

(vi)	 52.222-41, Service Contract Act of 1965, As amended (May 1989) 
(41 U.S.C. 351, et seq ) (Applies to service contracts over $2,500). 

(vii) 52.223-5, pollution Prevention and Right-to-Know Information (Apr 1998) (E.O. 12856) 
(Applies to serviced performed on Federal facilities). 

(viii) 52.225-3, Buy American Act—supplies (Jan 1994) (41 U.S.C. 10) (Applies to supplies, and to 
services involving the furnishing of supplies, if the contract was— 

(A) Under $25,00: or 
(B) Set aside for small business concerns, regardless of dollar value). 

(2)	 Listed below are additional clauses that may apply: 
(i) 52.209-6, Protecting the Government’s Interest when Subcontracting with Contractors Debarred, 

suspended, or Proposed for Debarment (July 1995) (applies to contracts over $25,000). 
(ii) 52.211-17, Delivery of Excess quantities (Sept 1989) (applies to fixed-price supplies). 
(iii) 52.247-29, F.o.b. Origin (Jun 1988) (Applies to supplies if delivery if f.o.b. origin). 
(iv) 52.247-34, F.o.b. Destination (Nov 1991) (Applies to supplies if delivery is f.o.b. destination. 

(c ) FAR 52.252-2, Clauses Incorporated by reference (Feb 1998).  This contract incorporates one of 
more clauses by reference, with the same force and effect as if they were given in full text. Upon request, 
the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed 
electronically at this/these address(es): 

__________http://www.arnet/gov/far__________ 
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(d) Inspection/Acceptance. The Contractor shall tender for acceptance only those items that conform to the 
requirements of this contract. The Government reserves the right to insect of test any supplies of services that 
have been tendered for acceptance. The Government may require repair or replacement of nonconforming 
supplies or reperformance of nonconforming services at no increase in contract price. The Government must 
exercise its post acceptance rights— 
(1) Within a reasonable period of time after the defect was discovered or should have been discovered; and 
(2) Before any substantial change occurs in the condition of the item, unless the change is due to the defect in 

the item. 
(e)	 Excusable  delays. The contractor shall be liable for default unless nonperformance is caused by an occurrence 

beyond the reasonable control of the Contractor and without its fault or negligence, such as acts of God of the 
public enemy, acts of the government in either its sovereign or contractual capacity, fires, floods, epidemics, 
quarantine restrictions, strikes, unusually severe weather, and delays of common carriers. The Contractor shall 
notify the Contracting Officer in writing as son as it is reasonably possible after the commencement of any 
excusable delay, setting for the full particulars in connection therewith, shall remedy such occurrence with all 
reasonable dispatch, and shall promptly give written notice to the Contracting Officer of the cessation of such 
occurrence. 

(f)	 Termination for the Government’s convenience. The Government reserves the right to terminate this contact, or 
any part hereof, for its sole convenience. In the event of such termination, the Contractor shall immediately 
stop all work hereunder and shall immediately cause any and all of its suppliers and subcontractors to cease 
work. Subject to the terms of this contract, the Contractor shall be paid a percentage of the contract price 
reflecting the percentage of the work performed prior to the notice of termination, plus reasonable charges that 
the Contractor can demonstrate to the satisfaction of the Government, using its standard record keeping system, 
have resulted from the termination. The Contractor shall not be required to comply with the cost accounting 
standards or contract cost principles for this purpose. This paragraph does not give the Government any right to 
audit the Contractor’s records. The Contractor shall not be paid for any work performed or costs incurred that 
reasonably could have been avoided. 

(g)	 Termination for cause. The Government may terminate this contract, or any part hereof, for cause in the event 
of any default by the Contractor, or if the Contractor fails to comply with any contract terms and conditions, or 
fails to provide the Government, upon request, with adequate assurances of future performance. In the event of 
termination for cause, the Government shall not be liable to the contractor for any amount of supplies or 
services not accepted, and the contractor shall be liable to the Government for any and all rights and remedies 
provided by aw. If it is determined that the Government improperly terminated this contract for default, such 
termination shall be deemed a termination for convenience. 

(h)	 Warranty. The Contractor warrants and implies that the items delivered hereunder are merchantable and ft for 
use for the particular purpose described in this contract. 

(End of clause) 

ADDITIONAL FAR CLAUSES THAT APPLY TO EERA’S: 

52.208-4 VEHICLE LEASE PAYMENTS (APR 1984) 

52.208-5 CONDITION OF LEASE VEHICLES (APR 1984) 

52.208-6 MARKINGS OF LEASED BEHICLES (APR 1984) 
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FULL SERVICE RETARDANT CONTRACT 

CONTRACT NO: 53-024B-1-2172 

FIRE TROL HOLDINGS, L.L.C.

2620 N. 37th Drive

Phoenix, Arizona 85009

Phone: 602/262-5401

FAX: 602/269-9499


Item No:	 01 Billings, MT 
02 Helena, MT 
03 Grand Junction, CO 
04 Albuquerque, NM 
05 Fort Huachuca, AZ 
06 Prescott, AZ 
07 Winslow, AZ 
08 Battle Mountain, NV 
09 Boise, ID 
10 Cedar City, UT 
11 Hill Air Force Base, UT 
12 Pocatello, ID 
13 Stead, NV 
14 Minden, NV 
15 Chester, CA 
16 Chico, CA 
17 Fresno, CA 
19 Fox Fields-Lancaster, CA 
21 Redding, CA 
23 San Bernardino, CA 
24 Stockton, CA 

CONTRACT NO: 53-024B-1-2171 

HUNOT RETARDANT COMPANY

P.O. Box 478

Goleta, CA 93116-0478

Phone: 805/967-3784

FAX: 805/967-4015


Item No:	 18 Grass Valley, CA 
20 Ramona, CA 
22 Goleta- Santa Barbara, CA 
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CONTRACT NO. FILE CODE 
53-024B-1-2172 6320 

DESIGNATION OF 
CONTRACTING OFFICER'S REPRESENTATIVE (COR) UNIT: NIFC 

(REF. FSM 6309.11 and FSH 6309.32) 

TO: 
USDI BLM 
National Interagency Fire Center 
Jack Wilson Building 
3833 S. Development Ave. 
Boise, ID 

PROJECT: 
Item No. Long Term Fire Retardant, 

FULL SERVICE 
Designated Bases- 1,3, 8, 10, 12, 13, 14 

(BLM Bases) 

Phone: 208/387-5459 
Fax: -5199 

CONTRACTOR: 
Fire-Trol Holdings, L.L.C. 
2620 North 37th Drive 
Phoenix, AZ 

Sean Cross, COR 

83705 

208/387

85009 

This is your designation as Contracting Officer's Representative, to administer the above contract. 
Your major duties and responsibilities are contained in the Handbook of Contract Administration. 
You are delegated full authority under the contact except for the following actions which are 
reserved for the Contracting Officer: 

1. Issue a Notice to Proceed to the Contractor.

2. Approve Change Orders and Amendments.

3. Take action to terminate the contract for default or Government convenience.

4. Make contract adjustments under the Differing Site Conditions clause.

5. Grant extensions of contract time.

6. Approve Assignment of Claims.

7. Make final decisions under the Disputes clause.

8. Make final acceptance under the contract.

9. Make final decisions under the Suspension of Work clause.


10. Make equitable adjustments.

11. Authorize change in amount of Payment Retention.

12. Approve subcontractors.

13. Approve payments.

14. Approve use and possession prior to completion.

15. Enforce the warranty provisions.


CONTRACTING OFFICER'S NAME (Print or Type) SIGNATURE DATE 
FRANK GOMEZ /s/ FRANK GOMEZ 02/07/01 
CC: CONTRACTOR, FOREST, TECHNICAL AND DIVISION, CONTRACT FILES. 
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File Code: 6320 Date: February 07, 2001 

Subject: Contract No. 54-024B-1-2172 

To: Ralph Taylor 
CONTRACT NO. FILE CODE 

54-024B-1-2169 6320 

DESIGNATION OF 
CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR) UNIT: NIFC 

TO: Ralph Taylor, COTR 
USDA, FOREST SERVICE 
TECHNICAL & DEVELOPMENT CENTER 
444 E. BONITA AVE. 
SAN DIMAS, CA -3198 

PROJECT: 

Desiganted Bases: 

Phone: -1267 
Fax: -2309 

CONTRACTOR: 
Hunot Retardant Co. 
PO Box 478 
Goleta, CA -0478 

Phone: -3784 
FAX: -4015 

91773

Long Term Fire Retardant, Full Service 

(FS/CDF Bases) 18, 20, 22 

909/599
909/592

93116

805/967
805/967

This is your designation of authority to serve as the Contracting Officer’s Technical Representative for the above referenced contracts. Your 
responsibility is to administer the technical provisions of the Contracts. 

You are authorized to: 

1. Conduct the inspections that you feel are necessary to fulfill your responsibility. 

2. Issue written work Orders/Notices of Non-compliance as needed. 

3. Reject supplies that do not conform to the requirements of the contract. 

4. Maintain a record of the actions you take in administering the contracts. 

5. Initiate and sign correspondence and other contract administration documents over the title “Contracting Officer’s Technical Representative”. 

Frank Gomez 
Contracting Officer 

cc: 
CONTRACTING OFFICER'S NAME (Print or Type) SIGNATURE DATE 

FRANK GOMEZ /S/ FRANK GOMEZ 02/07/01 
CC: CONTRACTOR, FOREST, TECHNICAL AND DIVISION, CONTRACT FILES. 
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File Code: 6320 Date: February 07, 2001 

Subject: Contract No. 54-024B-1-2171 

To: Ralph Taylor 
CONTRACT NO. FILE CODE 

54-024B-1-2171 6320 

DESIGNATION OF 
CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR) UNIT: NIFC 

TO: Ralph Taylor, COTR 
USDA, FOREST SERVICE 
TECHNICAL & DEVELOPMENT CENTER 
444 E. BONITA AVE. 
SAN DIMAS, CA -3198 

PROJECT: 

Desiganted Bases: -17, 19, 21, 23, 24 

Phone: -1267 
Fax: -2309 

CONTRACTOR: 
Fire-Trol Holdings, LLC 
2620 N 37th Drive 
Phoenix, AZ 

Phone: 2/262-5401 
FAX: -9499 

91773

Long Term Fire Retardant, BULK 

1 (FS/CDF Bases) 

909/599
909/592

85009 

60
602/269

This is your designation of authority to serve as the Contracting Officer’s Technical Representative for the above referenced contracts. Your 
responsibility is to administer the technical provisions of the Contracts. 

You are authorized to: 

1. Conduct the inspections that you feel are necessary to fulfill your responsibility. 

2. Issue written work Orders/Notices of Non-compliance as needed. 

3. Reject supplies that do not conform to the requirements of the contract. 

4. Maintain a record of the actions you take in administering the contracts. 

5. Initiate and sign correspondence and other contract administration documents over the title “Contracting Officer’s Technical Representative”. 

Frank Gomez 
Contracting Officer 

cc: 
CONTRACTING OFFICER'S NAME (Print or Type) SIGNATURE DATE 

FRANK GOMEZ /S/ FRANK GOMEZ 02/07/01 
CC: CONTRACTOR, FOREST, TECHNICAL AND DIVISION, CONTRACT FILES. 
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File Code: 6320 Date: April 10, 2001 

Subject: COTR Designation for Fire Operations 

Contract No. 53-024B-1-2171, Hunot Retardant Co. (Full Service Fire Retardant 

To: Dale Dague 
CONTRACT NO. FILE CODE 

53-024B-1-2171(Full Service) 
6320 

DESIGNATION OF 
CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR) UNIT: NIFC 

TO: Dale Dague, COTR 
USDA Forest Service 
San Dimas Technology and Development Center 
444 E. Bonita Ave. 
San Dimas, CA 

PROJECT: 
Full Service Fire Retardant 

Phone: -1267 x266 
Fax: -2309 

CONTRACTOR: 
Hunot Retardant Company 
PO Box 478 
Goleta, CA -0478 

Phone: -3784 
FAX: -4015 

91773 

909/599
909/592

93116

805/967
805/967

This is your designation of authority to serve as the Contracting Officer’s Technical Representative for the above referenced contracts. 
Your responsibility is to administer the technical provisions of the Contracts. 

You are authorized to: 

1. Conduct the inspections that you feel are necessary to fulfill your responsibility. 

2. Issue written work Orders/Notices of Non-compliance as needed. 

3. Reject supplies that do not conform to the requirements of the contract. 

4. Maintain a record of the actions you take in administering the contracts. 

5. Initiate and sign correspondence and other contract administration documents over the title “Contracting Officer’s Technical 
Representative”. 

Frank Gomez 
Contracting Officer 

cc: Hunot Retardant Company 
CONTRACTING OFFICER'S NAME (Print or Type) SIGNATURE DATE 

Frank Gomez, Contracting Officer /s/ FRANK GOMEZ 04/19/01 
CC: CONTRACTOR, FOREST, TECHNICAL AND DIVISION, CONTRACT FILES. 
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File Code: 6320 Date: April 10, 2001 

Subject: COTR Designation for Base Operations 

Contract No. 53-024B-1-2171, Hunot Retardant Co. (Full Service Fire Retardant 

To: Robert Will, COTR 
CONTRACT NO. FILE CODE 

53-024B-1-2171(Full Service) 
6320 

DESIGNATION OF 
CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR) UNIT: NIFC 

TO: Robert Will, COTR 
USDA Forest Service 
San Bernardino Airtanker Base 
2065 E. Perimeter Road 
San Bernardino, CA 

PROJECT: 
Full Service Fire Re tardant 

Phone: -4974 
Fax: -7993 

CONTRACTOR: 
Hunot Retardant Company 
PO Box 478 
Goleta, CA -0478 

Phone: -3784 
FAX: -4015 

92408 

909/382
909/382

93116

805/967
805/967

This is your designation of authority to serve as the Contracting Officer’s Technical Representative for the above referenced contracts. 
Your responsibility is to administer the technical provisions of the Contracts. 

You are authorized to: 

1. Conduct the inspections that you feel are necessary to fulfill your responsibility. 

2. Issue written work Orders/Notices of Non-compliance as needed. 

3. Reject supplies that do not conform to the requirements of the contract. 

4. Maintain a record of the actions you take in administering the contracts. 

5. Initiate and sign correspondence and other contract administration documents over the title “Contracting Officer’s Technical 
Representative”. 

Frank Gomez 
Contracting Officer 

cc: Hunot Retardant Company 
CONTRACTING OFFICER'S NAME (Print or Type) SIGNATURE DATE 

Frank Gomez, Contracting Officer /s/ FRANK GOMEZ 04/19/01 
CC: CONTRACTOR, FOREST, TECHNICAL AND DIVISION, CONTRACT FILES. 
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File Code: 6320 Date: April 10, 2001 

Subject: COTR Designation for Fire Operations 

To: Dale Dague 
CONTRACT NO. FILE CODE 

53-024B-1-2172 (Full Service 
54-024B-1-2169 (Bulk) 6320 

DESIGNATION OF 
CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR) UNIT: NIFC 

TO: Dale Dague, COTR 
USDA Forest Service 
San Dimas Technology and Development Center 
444 E. Bonita Ave. 

San Dimas, CA 73 

Phone: -1267 x266 
Fax: -2309 

PROJECT: 
Full Service Fire Retardant 
Bulk Fire Retardant 

CONTRACTOR: 
Fire-Trol Holdings, LLC 
2620 North 37th Drive 
Phoenix, AZ 

Phone: -5401 
FAX: -9499 

917

909/599
909/592

85009 

602/262
602/269

This is your designation of authority to serve as the Contracting Officer’s Technical Representative for the above referenced contracts. 
Your responsibility is to administer the technical provisions of the Contracts. 

You are authorized to: 

1. Conduct the inspections that you feel are necessary to fulfill your responsibility. 

2. Issue written work Orders/Notices of Non-compliance as needed. 

3. Reject supplies that do not conform to the requirements of the contract. 

4. Maintain a record of the actions you take in administering the contracts. 

5. Initiate and sign correspondence and other contract administration documents over the title “Contracting Officer’s Technical
Representative”. 

Frank Gomez 
Contracting Officer 

cc: Fire-Trol Holdings, LLC 

CONTRACTING OFFICER'S NAME (Print or Type) SIGNATURE DATE 

Frank Gomez, Contracting Officer /s/ FRANK GOMEZ 04/19/01 
CC: CONTRACTOR, FOREST, TECHNICAL AND DIVISION, CONTRACT FILES. 
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File Code: 6320 Date: April 10, 2001 

Subject: COTR Designation for Base Operations 

To: Robert Will, COTR 
CONTRACT NO. FILE CODE 

53-024B-1-2172 (Full Service 
54-024B-1-2169 (Bulk) 6320 

DESIGNATION OF 
CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR) UNIT: NIFC 

TO: Robert Will, COTR 
USDA Forest Service 
San Bernardino Airtanker Base 
2065 E. Perimeter Road 
San Bernardino, CA 

PROJECT: 
Full Service Fire Retardant 
Bulk Fire Retardant 

Phone: -4974 
Fax: -7993 

CONTRACTOR: 
Fire-Trol Holdings, LLC 
2620 North 37th Drive 
Phoenix, AZ 

Phone: 602/262-5401 
FAX: -9499 

92408 

909/382
909/382

85009 

602/269

This is your designation of authority to serve as the Contracting Officer’s Technical Representative for the above referenced contracts. 
Your responsibility is to administer the technical provisions of the Contracts . 

You are authorized to: 

1. Conduct the inspections that you feel are necessary to fulfill your responsibility. 

2. Issue written work Orders/Notices of Non-compliance as needed. 

3. Reject supplies that do not conform to the requirements of the contract. 

4. Maintain a record of the actions you take in administering the contracts. 

5. Initiate and sign correspondence and other contract administration documents over the title “Contracting Officer’s Technical
Representative”. 

Frank Gomez 
Contracting Officer 

cc: Fire-Trol Holdings, LLC 

CONTRACTING OFFICER'S NAME (Print or Type) SIGNATURE DATE 

Frank Gomez, Contracting Officer /s/ FRANK GOMEZ 04/19/01 
CC: CONTRACTOR, FOREST, TECHNICAL AND DIVISION, CONTRACT FILES. 
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PART I - THE SCHEDULE 

SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS 

B-1 SCHEDULE OF ITEMS - FULL SERVICE - 2003 

Furnish, store, mix and load into airtankers long-term fire retardant. Award will be made 
by Bid Item. There is no minimum guarantee with this contract. This is a requirements 
type contract, per each airtanker base, awarded by item number. 

BID 
ITEM 

01 BLM 

ESTIMATED UNIT 
QUANTITY 

100,000 Gallon 
100,000 Gallon 
100,000 Gallon 
300,000 

Qualified Product Offered 

$72,000.00 

$109,000.00A. Zero to 100,000 gallons 

PRICING CATEGORY 

B. 100,001 TO 200,000 gallons 
C. 200,001 gallons and over 

July 1 through October 1 
REQUIREMENT 

Approved QPL Products 
AGENCY 

PRODUCT 

AMOUNTUNIT PRICE 

FIRETROL 
Qualification Lot No. 

Lot No. 
Fire-Trol LCG-R 

REQUIRED 
DELIVERY PERIOD 

$64,000.00 

TOTALS FOR BASIS OF AWARD $245,000.00 

$1.09 
$0.64 
$0.72 

BID 
ITEM 

02 FS 
R1 

UNIT PRICE 
ESTIMATED UNIT AMOUNT 
QUANTITY 

A. Zero to 50,000 gallons 50,000 Gallon $1.39 $69,500.00 
B.  50,001 TO 150,000 gallons 100,000 Gallon $0.61 $61,000.00 

50,000 Gallon $0.82 $41,000.00 
200,000 $171,500.00 

Fire-Trol LCG-RQualified Product Offered 

Qualification Lot No. 

C. 150,001 gallons and over 
TOTALS FOR BASIS OF AWARD 

REQUIRED 
DELIVERY PERIOD 

July 31 through 
September 19 

PRICING CATEGORY 

AGENCY 
PRODUCT 

REQUIREMENT 

FIRETROL 

Approved QPL Products 

Lot No. 

91FT-55 

91-FT-55 
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BID 
ITEM 

REQUIRED 
DELIVERY PERIODAGENCY 

PRODUCT 
REQUIREMENT 

03 BLM 

UNIT PRICE 
ESTIMATED UNIT AMOUNT 
QUANTITY 

A. Zero to 100,000 gallons 100,000 Gallon $1.12 $112,000.00 
200,000 Gallon $0.67 $134,000.00 
200,000 Gallon $0.61 $122,000.00 

D. 500,001 gallons and over 200,000 Gallon $0.75 $150,000.00 
700,000 $518,000.00TOTALS FOR BASIS OF AWARD 

B. 100,001 TO 300,000 gallons 
C. 300,001 to 500,000 gallons 

PRICING CATEGORY 

Lot No. 

FIRETROL 
Qualification Lot No. 

Approved QPL Products May 12 through October 1 

Fire-Trol LCA-RQualified Product Offered 
91-FT-54 

BID 
ITEM 

REQUIRED 
DELIVERY PERIODAGENCY 

PRODUCT 
REQUIREMENT 

04 USDA -FS 
Region 3 

UNIT PRICE 
ESTIMATED UNIT AMOUNT 
QUANTITY 

100,000 Gallon $1.00 $100,000.00 
150,000 Gallon $0.61 $91,500.00 
150,000 Gallon $0.72 $108,000.00 
400,000 $299,500.00 

Approved QPL Products April 29 through July 16 

FIRETROL 
Qualification Lot No. 

Lot No. 

PRICING CATEGORY 

Qualified Product Offered Fire-Trol LCA-R 

A. 
B. 
C. 

TOTALS FOR BASIS OF AWARD 

91-FT-54 

Zero to 100,000 gallons 
100,001 TO 250,000 gallons 
250,001 gallons and over 

BID 
AGENCY 

PRODUCT 
REQUIREMENT 

REQUIRED 
ITEM DELIVERY PERIOD 

05 USDA -FS 
Region 3 

UNIT PRICE 
ESTIMATED UNIT AMOUNT 
QUANTITY 

50,000 Gallon $1.17 $58,500.00 
100,000 Gallon $0.64 $64,000.00 
150,000 Gallon $0.61 $91,500.00 
100,000 Gallon $0.74 $74,000.00 
400,000 $288,000.00 

A. Zero to 50,000 gallons 
B. 50,000 to 150,000 gallons 
C. 150,001 to 300,000 gallons 
D. 300,001 gallons and over 

TOTALS FOR BASIS OF AWARD 

Lot No. 

PRICING CATEGORY 

FIRETROL 
Qualification Lot No. 

Qualified Product Offered 

Approved QPL Products May 10 through July 28 

Fire-Trol LCA-R 
91-FT-54 
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BID REQUIRED 
ITEM DELIVERY PERIOD 

07 USDA -FS May 3 through July 12 
Region 3 

UNIT PRICE 
ESTIMATED UNIT AMOUNT 
QUANTITY 

100,000 Gallon $0.99 $99,000.00 
200,000 Gallon $0.61 $122,000.00 
150,000 Gallon $0.64 $96,000.00 
450,000 $317,000.00 

A. Zero to 100,000 gallons 
B. 100,001 to 300,000 gallons 
C. 300,001 gallons and over 

TOTALS FOR BASIS OF AWARD 

PRICING CATEGORY 

Qualified Product Offered Fire-Trol LCA-R 

Qualification Lot No. 
Lot No. 

AGENCY 
PRODUCT 

REQUIREMENT 
Approved QPL Products 

FIRETROL 

BID REQUIRED 
ITEM DELIVERY PERIOD 
06 USDA -FS May 2 through July 30 

Region 3 

UNIT PRICE 
ESTIMATED UNIT AMOUNT 
QUANTITY 
100,000 Gallon $0.95 $95,000.00 
200,000 Gallon $0.61 $122,000.00 
150,000 Gallon $0.72 $108,000.00 
450,000 $325,000.00 

C. 300,001 gallons and over 
TOTALS FOR BASIS OF AWARD 

PRICING CATEGORY 

A. Zero to 100,000 gallons 
B. 100,001 TO 300,000 gallons 

AGENCY 

FIRETROL 
Qualification Lot No. 

Lot No. 
Qualified Product Offered Fire-Trol LCA-R 

PRODUCT 
REQUIREMENT 

Approved QPL Products 

91-FT-54 

91-FT-54 

BID REQUIRED 
ITEM DELIVERY PERIOD 

08 BLM June 1 through October 1 

UNIT PRICE 
ESTIMATED UNIT AMOUNT 
QUANTITY 

100,000 Gallon $1.00 $100,000.00 
200,000 Gallon $0.61 $122,000.00 
100,000 Gallon $0.74 $74,000.00 
400,000 $296,000.00 

AGENCY 
Approved QPL Products 

PRODUCT 
REQUIREMENT 

FIRETROL 
Qualification Lot No. 
Lot No. 

PRICING CATEGORY 

Qualified Product Offered Fire-Trol LCA-R 

A. Zero to 100,000 gallons 
B. 100,001 to 300,000 gallons 
C. 300,001 gallons and over 

TOTALS FOR BASIS OF AWARD 

91-FT-54 
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BID REQUIRED 
ITEM DELIVERY PERIOD 

09 USDA -FS June 1 through Sept 30 
Region 4 

UNIT PRICE 
ESTIMATED UNIT AMOUNT 
QUANTITY 

100,000 Gallon $1.22 $122,000.00 
200,000 Gallon $0.63 $126,000.00 
200,000 Gallon $0.61 $122,000.00 
200,000 Gallon $0.71 $142,000.00 
700,000 $512,000.00 

D. 500,001 gallons and over 
TOTALS FOR BASIS OF AWARD 

A. Zero to 100,000 gallons 
B. 100,001 to 300,000 gallons 
C. 300,001 to 500,000 gallons 

Approved QPL Products 

PRICING CATEGORY 

FIRETROL 
Qualification Lot No. 
Lot No. 

Qualified Product Offered 

REQUIREMENTAGENCY 
PRODUCT 

Fire-Trol LCG-R 

BID REQUIRED 
ITEM DELIVERY PERIOD 

10 BLM May 15 through October 1 

UNIT PRICE 
ESTIMATED UNIT AMOUNT 
QUANTITY 

100,000 Gallon $0.97 $97,000.00 
200,000 Gallon $0.61 $122,000.00 
100,000 Gallon $0.71 $71,000.00 
400,000 $290,000.00 

AGENCY 
PRODUCT 

REQUIREMENT 
Approved QPL Products 

FIRETROL 
Qualification Lot No. 
Lot No. 

PRICING CATEGORY 

Qualified Product Offered Fire-Trol LCA-R 

A. Zero to 100,000 gallons 
B. 100,001 to 300,000 gallons 
C. 300,001 gallons and over 

TOTALS FOR BASIS OF AWARD 

BID REQUIRED 
ITEM DELIVERY PERIOD 

11 USDA -FS June 23 - October 12 
Region 4 

UNIT PRICE 
ESTIMATED UNIT AMOUNT 
QUANTITY 

50,000 Gallon $1.22 $61,000.00 
100,000 Gallon $0.61 $61,000.00 
100,000 Gallon $0.74 $74,000.00 
250,000 $196,000.00 

A. Zero to 50,000 gallons 
B. 50,001 to 150,000 gallons 
C. 150,001 gallons and over 

TOTALS FOR BASIS OF AWARD 

Lot No. 

PRICING CATEGORY 

Qualified Product Offered Fire-Trol LCG-R 

FIRETROL 
Qualification Lot No.Required - Wet Concentrate Products Only 

PRODUCT 
REQUIREMENT 

Approved QPL Products 
AGENCY 

91-FT-55 

91-FT-54 

91-FT-55 
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BID REQUIRED 
ITEM DELIVERY PERIOD 

12 BLM June 23 through September 29 

UNIT PRICE 
ESTIMATED UNIT AMOUNT 
QUANTITY 

100,000 Gallon $0.95 $95,000.00 
200,000 Gallon $0.61 $122,000.00 
50,000 Gallon $0.74 $37,000.00 

350,000 $254,000.00TOTALS FOR BASIS OF AWARD 

A. Zero to 100,000 gallons 
B. 100,001 to 300,000 gallons 
C. 300,001 gallons and over 

Approved QPL Products 

PRICING CATEGORY 

FIRETROL 
Qualification Lot No. 
Lot No. 

Qualified Product Offered 

REQUIREMENTAGENCY 
PRODUCT 

Fire-Trol LCG-R 

BID REQUIRED 
ITEM DELIVERY PERIOD 

13 BLM June 1 through September 30 

UNIT PRICE 
ESTIMATED UNIT AMOUNT 
QUANTITY 

50,000 Gallon $1.33 $66,500.00 
100,000 Gallon $0.58 $58,000.00 
150,000 Gallon $0.58 $87,000.00 
100,000 Gallon $0.84 $84,000.00 
400,000 $295,500.00 

AGENCY 
PRODUCT 

REQUIREMENT 
Approved QPL Products 

FIRETROL 
Qualification Lot No. 
Lot No. 

PRICING CATEGORY 

Qualified Product Offered Fire-Trol LCA-R 

A. Zero to 50,000 gallons 
B. 50,001 to 150,000 gallons 
C. 150,001 to 300,000 gallons 
D. 300,001 gallons and over 

TOTALS FOR BASIS OF AWARD 

BID REQUIRED 
ITEM DELIVERY PERIOD 

14 BLM June 1 through September 30 

UNIT PRICE 
ESTIMATED UNIT AMOUNT 
QUANTITY 

50,000 Gallon $1.14 $57,000.00 
150,000 Gallon $0.58 $87,000.00 
100,000 Gallon $0.79 $79,000.00 
300,000 $223,000.00 

Fire-Trol LCA-R 

AGENCY 
Approved QPL Products 

PRODUCT 
REQUIREMENT 

Lot No. 

PRICING CATEGORY 

FIRETROL 
Qualification Lot No. 

Qualified Product Offered 

TOTALS FOR BASIS OF AWARD 

A. Zero to 50,000 gallons 
B. 50,001 to 200,000 gallons 
C. 200,001 gallons and over 

91-FT-55 

91-FT-54 

91-FT-54 
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BID REQUIRED 
ITEM DELIVERY PERIOD 

15 USDA -FS June 1 through October 31 
Region 5 

UNIT PRICE 
ESTIMATED UNIT AMOUNT 
QUANTITY 

50,000 Gallon $1.33 $66,500.00 
100,000 Gallon $0.63 $63,000.00 
150,000 Gallon $0.58 $87,000.00 
100,000 $0.74 $74,000.00 
400,000 $290,500.00 

Qualified Product Offered Fire-Trol GTS-R 

PRODUCT 
REQUIREMENT 

Approved QPL Products 

Qualification Lot No. 

AGENCY 

D. 300,001 gallons and over 
TOTALS FOR BASIS OF AWARD 

A. Zero to 50,000 gallons 
B. 50,001 to 150,000 gallons 
C. 150,001 to 300,000gallons 

PRICING CATEGORY 

FIRETROL 

Lot No. 

BID REQUIRED 
ITEM DELIVERY PERIOD 

16 CDF/FS June 1 through October 31 

UNIT PRICE 
ESTIMATED UNIT AMOUNT 
QUANTITY 

100,000 Gallon $1.11 $111,000.00 
300,000 Gallon $0.57 $171,000.00 
150,000 Gallon $0.73 $109,500.00 
550,000 $391,500.00 

A. Zero to 100,000 gallons 
B. 100,001 TO 400,000 gallons 
C. 400,001 gallons and over 

TOTALS FOR BASIS OF AWARD 

Lot No. 

PRICING CATEGORY 

Qualified Product Offered Fire-Trol GTS-R 

FIRETROL 
Qualification Lot No. 

Approved QPL Products 
AGENCY 

PRODUCT 
REQUIREMENT 

60-64 

60-64 

BID REQUIRED 
ITEM DELIVERY PERIOD 

17 CDF/FS May 23 through October 31 

UNIT PRICE 
ESTIMATED UNIT AMOUNT 
QUANTITY 

100,000 Gallon $1.16 $116,000.00 
200,000 Gallon $0.72 $144,000.00 
400,000 Gallon $0.58 $232,000.00 
200,000 $0.75 $150,000.00 
900,000 $642,000.00 

Fire-Trol GTS-R 

AGENCY 
Approved QPL Products 

PRODUCT 
REQUIREMENT 

Lot No. 

PRICING CATEGORY 

FIRETROL 
Qualification Lot No. 

Qualified Product Offered 

A. Zero to 100,000 gallons 
B. 100,001 to 300,000 gallons 
C. 300,001 to 700,000 gallons 
D. 700,001 gallons and over 

TOTALS FOR BASIS OF AWARD 

60-64 
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BID 
ITEM AGENCY 

PRODUCT 
REQUIREMENT 

REQUIRED 
DELIVERY PERIOD 

18* FS/CDF Approved QPL Products June 1 through October 31 

Required - Gum Thickened - F 
HUNOT 

Qualification Lot No. 
Lot No. 3616870-F 

Qualified Product Offered Phos-Chek D75-F 

PRICING CATEGORY ESTIMATED 
QUANTITY 

UNIT 
UNIT PRICE AMOUNT 

A. Zero to 100,000 gallons 100,000 Gallon $1.53 $153,000.00 
B. 100,001 TO 300,000 gallons 200,000 Gallon $0.68 $136,000.00 
C. 300,001 gallons and over 100,000 Gallon $0.69 $69,000.00 

TOTALS FOR BASIS OF AWARD 400,000 . $358,000.00 
*Note: Grass Valley will begin in February 2002 

BID REQUIRED 
ITEM DELIVERY PERIOD 
19* USDA -FS June 1 through November 30 

UNIT PRICE 
ESTIMATED UNIT AMOUNT 
QUANTITY 

100,000 Gallon $1.21 $121,000.00 
200,000 Gallon $0.59 $118,000.00 
100,000 Gallon $0.75 $75,000.00 
400,000 $314,000.00 

A. Zero to 100,000 gallons 
B. 100,001 TO 300,000 gallons 
C. 300,001 gallons and over 

TOTALS FOR BASIS OF AWARD 

Lot No. 

PRICING CATEGORY 

Qualified Product Offered Fire-Trol GTS-R 

FIRETROL 
Qualification Lot No. 

Approved QPL Products 
AGENCY 

PRODUCT 
REQUIREMENT 

60-64 

Note: Fox Field will begin in February 2002 

BID REQUIRED 
ITEM DELIVERY PERIOD 
20* CDF/FS May 1 through December 15 

UNIT PRICE 
ESTIMATED UNIT AMOUNT 
QUANTITY 

100,000 Gallon $1.35 $135,000.00 
300,000 Gallon $0.64 $192,000.00 
100,000 Gallon $0.79 $79,000.00 
500,000 $406,000.00TOTALS FOR BASIS OF AWARD 

A. Zero to 100,000 gallons 
B. 100,001 to 400,000 gallons 
C. 400,001 gallons and over 

Lot No. 

PRICING CATEGORY 

Qualified Product Offered Phos-Chek D75-R 

HUNOT 
Qualification Lot No. 

AGENCY 
PRODUCT 

REQUIREMENT 
Approved QPL Products 

3616870-H 

* Note: Ramona will begin in February 2002 
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BID REQUIRED 
ITEM DELIVERY PERIOD 
21* CDF/FS June 1 through October 31 

UNIT PRICE 
ESTIMATED UNIT AMOUNT 
QUANTITY 

100,000 Gallon $0.83 $83,000.00 
200,000 Gallon $0.58 $116,000.00 
400,000 Gallon $0.73 $292,000.00 
700,000 $491,000.00TOTALS FOR BASIS OF AWARD 

A. Zero to 100,000 gallons 

Lot No. 

FIRETROL 
Qualification Lot No. 

Approved QPL Products 

PRODUCT 
REQUIREMENTAGENCY 

B. 100,001 TO 300,000 gallons 
C. 300,001 gallons and over 

PRICING CATEGORY 

Qualified Product Offered Fire-Trol GTS-R 
60-64 

*Note: Redding will begin in February 2002 

BID 
ITEM 
22 USDA -FS 

Region 5 

ESTIMATED UNIT 
QUANTITY 

100,000 Gallon 
300,000 Gallon 
100,000 Gallon 
500,000TOTALS FOR BASIS OF AWARD 

A. Zero to 100,000 gallons 
B. 100,001 to 400,000 gallons 
C. 400,001 gallons and over 

Approved QPL Products 

PRICING CATEGORY 
UNIT PRICE AMOUNT 

May 15 through November 15 

PRODUCT REQUIRED 
REQUIREMENT DELIVERY PERIOD 

Qualified Product Offered 

AGENCY 

HUNOT 
Qualification Lot No. 
Lot No. 
Phos-Chek D75-R 

$1.23 
$0.65 
$0.73 

$123,000.00 
$195,000.00 
$73,000.00 
$391,000.00 

3616870-H 

BID 
ITEM 

REQUIRED

DELIVERY PERIOD
AGENCY 

PRODUCT 
REQUIREMENT 

23 USDA -FS 
Region 5 

ESTIMATED UNIT 
QUANTITY 

100,000 Gallon 
200,000 Gallon 
200,000 Gallon 

D. 500,001 gallons and over 200,000 Gallon 
700,000 

Fire-Trol GTS-R 

$110,000.00 
$116,000.00 
$114,000.00 

$0.58 
$0.57 

UNIT PRICE AMOUNT 
$1.10 

FIRETROL 
Qualification Lot No. 

Lot No. 

Approved QPL Products May 29 through November 3 

PRICING CATEGORY 

Qualified Product Offered 

$496,000.00 
$156,000.00$0.78 

A. Zero to 100,000 gallons 
B. 100,001 to 300,000 gallons 
C. 300,001 to 500,000 gallons 

TOTALS FOR BASIS OF AWARD 

60-64 
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REQUIREDBID 
ITEM AGENCY REQUIREMENT 

PRODUCT 
DELIVERY PERIOD


24 USDA - FS 
Region 5 

ESTIMATED UNIT 
QUANTITY 

50,000 Gallon 
100,000 Gallon 
150,000 Gallon 

D. 300,001 gallons and over 100,000 Gallon 
400,000 

$95,000.00 
$67,000.00 
$96,000.00 
$87,000.00 

$345,000.00 

$1.90 
$0.67 
$0.64 
$0.87 

FIRETROL 
Qualification Lot No. 

Lot No. 
Fire-Trol GTS-R 

UNIT PRICE AMOUNT 
PRICING CATEGORY 

Qualified Product Offered 

Approved QPL Products June 1 through September 30 

TOTALS FOR BASIS OF AWARD 

A. Zero to 50,000 gallons 
B. 50,001 to 150,000 gallons 
C. 150,001 

60-64 

to 300,000 gallons 
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B-2 MISCELLANEOUS SERVICES 

In accordance with Section G, the following miscellaneous service items, when o rdered 
by the Government and performed by the Contractor, will be paid at the following 
specified rates: 

(a) Off-load Retardant $40.00 per occurrence 

(b) Reload retardant into aircraft $20.00 per occurrence 

(c) Load aircraft with water $20.00 per occurrence 

(d) Extended Ready Delivery Status $20.00 per person / hr 

(e) 	Call-up Outside Required Delivery Period $250.00 / day guarantee 
(Pre-Delivery, Post-Delivery, and Optional Delivery Periods) 

(f) 	Mobilization and Demobilization Actual cost basis 
(Pre-Delivery, Post-Delivery, and Optional Delivery Periods) 
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PART I - THE SCHEDULE


SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT


C-1 SCOPE OF CONTRACT- Full Service Retardant Base 

(a) The Contractor shall supply, mix, store, and load long-term fire retardant, 
meeting Specification 5100-304b (January 2000), into airtankers for use in suppression 
of wildland fires. Contract includes personnel necessary for operating the retardant 
base as specified herein. 

(b)  At the Government's request, the Contractor shall also be required to off-load 
retardant from aircraft, reload or load aircraft with water. 

(c) The supplying of retardant into the aircraft shall include all equipment (except 
Government furnished), labor, and retardant materials necessary for the handling of the 
retardant. 

(d) Due to the sporadic nature of fire activity, the Government does not guarantee 
placement of any orders for retardant. 

(e) Contractor may bid fully qualified Long-Term Fire Retardant product approved 
under the current Qualified Product List for Permanent Bases. 

(f) Contractor furnished equipment shall be sufficient to meet daily peak demand as 
specified in Section J. 

(g) Items listed as BLM or BIA (Dept. of Interior) may not be awarded under this 
contract. 

(h) Bases designated with an asterisk will not begin until February 2002. 

C-2 GOVERNMENT FURNISHED PROPERTY 

The Government will provide Government furnished property to the Contractor at the 
bases and as listed in Section J, Exhibit 1. Government furnished property will be 
available at the time of contract award. Contractors are encouraged to visit the site to 
verify the information contained in this section. 
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C-3 CONTRACTOR FURNISHED PROPERTY 

The Contractor shall furnish all fire retardant, equipment, (except Government 
furnished), and personnel necessary to supply, mix, store, and load fire retardant into 
aircraft. Contractor furnished property shall include, but is not limited to, the following: 

The Contractor shall provide continuous flow or batch mixing equipment. 
(a)	 Equipment includes, but is not limited to, retardant dispensing pump, 

above ground pipe, manifold, fittings, hose, and valves necessary to mix 
and load aircraft to meet minimum requirements. 

(b)	 The Contractor shall provide equipment to remove and return unused 
retardant solution from loaded aircraft to storage. 

(c)	 The Contractor shall provide a sampling valve to be installed between the 
loading pump and aircraft loading valve for quality assurance testing. 

(d)	 The Contractor shall provide instruments (i.e., Refractometer, Marsh 
Funnel) and material needed to measure specific gravity and viscosity of 
retardant solutions. 

C-4 REMOVAL OF CONTRACTOR-FURNISHED PROPERTY 

(a)	 Retardant or retardant components remaining at the end of a contract 
period may be held in Government owned tank(s) or facilities, upon the 
written request of the Contractor and approved by the Contracting Officer. 

(b)	 Equipment furnished by the Contractor may be either removed or stored at 
the tanker base during the Optional Period, upon the written request of the 
Contractor and approval by the Contracting Officer. 

(c)	 If the contract is not renewed or the Contractor is not the successful bidder 
on the subsequent contract, the retardant and all Contractor-furnished 
property must be disposed of or removed at Contractor's expense within 
30 days, ground and weather conditions permitting, upon written notice by 
the Government and prior to final acceptance of the contract. 

C-5 GOVERNMENT'S RESPONSIBILITIES 

(a)	 The movement and parking of aircraft for the loading of retardant will not 
be performed by Contractor personnel. 

(b)	 The movement of motor vehicle on the aircraft loading ramp will be done 
only under the authorization of the Contracting Officer. 
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C-6 CONTRACTOR'S RESPONSIBILITIES 

(a)	 The Contractor shall provide well-trained, competent personnel to mix, 
load, store, and off-load fire retardant. All work under this contract shall 
be performed timely and in a skillful, professional manner. The 
Contracting Officer may, in writing, require the Contractor to remove from 
the work site any employee the Contracting Officer deems incompetent, 
unsafe, careless or otherwise objectionable or for theft, possession and/or 
removal of materials, supplies, equipment or any Government-owned or 
leased property. 
(1) Minimum qualifications for each crew member shall consist of 

classroom and OJT training, which includes mixing procedures, 
aircraft type and capability, OSHA standards, and understanding of 
the base operating plan. Hot reloading training will be 
accomplished in conjunction with agency personnel in accordance 
with procedures as outlined in the Interagency Airtanker Base 
Operations Guide and the base specific hot-reloading plan. 

(2)	 Documentation of training shall be provided to the Contracting 
Officer. 

(b)	 The Contractor shall keep all equipment and supplies at each base clean, 
neat, orderly, and painted in colors that are approved and acceptable to 
the Contracting Officer. All empty bags and other litter shall be picked up 
and disposed of at least daily. All containers must be kept neatly stored. 

(c)	 The Contractor shall be responsible for cleaning up all spillages caused by 
mixing and loading operations. The contractor shall wash spillage from 
loading ramps and shall keep retardant washed off the equipment. [See 
Section I, Hazardous Material Identification and Material Safety Data, FAR 
52.223-03] 

(d)	 The Contractor shall comply with the base operating plan. A copy can be 
obtained through the Contracting Officer. 

(e)	 As a minimum, the Contractor will perform testing in accordance with 
Section E. 

(f)	 The Contractor shall comply with the safety and health standards 
applicable to retardant mixing and loading operations. (Reference OSHA 
General Industrial Standards 29 CFR 1910). The Contractor shall also 
develop and post an operations plan which will include: 

(1) an employee organization chart showing lines of authority, 
(2) a complete list of duty assignments for each position, 
(3) a description of proper work procedures for each assignment, 
(4) a safety briefing with a list of safety rules for the operation, and, 
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(5) a plan to provide follow-up training for all personnel. 

The Contractor shall ensure that all employees read and understand this 
operations plan before they begin work at this facility. 

C-7 TECHNICAL REQUIREMENTS 

(a)	 Retardant must be prequalified and approved for use (See Section J, List 
of Approved Fire Chemicals, and Section I, Qualification Requirements, 
FAR 52.209-1). 

(b) All aircraft shall be loaded to their contracted load capacity or as directed 
by the Contracting Officer. 

(c) The Contractor may be required to hot load turbine aircraft. 

(d)	 Aircraft loading nozzles shall be 3-inch "Kamlock" type, or equal, equipped 
with shutoffs. 

(e)	 The Contractor shall provide continuous flow loading capabilities for 
retardant delivery into the aircraft and any storage capacity necessary to 
meet the base requirements as specified in Section J, Exhibit J-1. This 
will be provided with the loading capability of a minimum rate of 400 
gallons per minute and maximum of 500 gallons per minute. 

(f)	 The Contractor shall provide off-load storage capacity as specified in 
Section J, Exhibit 1, separate from base storage tanks and loading 
facilities. 



IFB 49-00-12 Page 33  Section D 

PART I - THE SCHEDULE 

SECTION D - PACKAGING AND MARKING


D-1 PACKING FOR DOMESTIC SHIPMENT (AGAR 452.247-72) (FEB 1988) 

Material shall be packed for shipment in such a manner that will insure acceptance by 
common carriers and safe delivery at destination. Containers and closures shall comply 
with the Interstate Commerce Commission regulations, Uniform Freight Classification 
Rules, or regulations of other carriers as applicable to the mode of transportation. 
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PART I - THE SCHEDULE 

SECTION E - INSPECTION AND ACCEPTANCE


E-1 CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2) (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same 
force and effect as if they were given in full text. Upon request, the Contracting Officer 
will make their full text available. Also, the full text of a clause may be accessed 
electronically at this/these address(es): 

www.arnet.gov/ far/ 

I. FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES 

NUMBER TITLE DATE 

FAR 52.246-2 INSPECTION OF SUPPLIES AUG 1996 
- FIXED-PRICE 

52.246-16 RESPONSIBILITY FOR SUPPLIES APR 1984 

E-2 INSPECTION OF SUPPLIES - FIXED-PRICE (FAR 52.246-02) (AUG 1996) 

(a) Definition. "Supplies, as used in this clause, includes but is not limited to raw 
materials, components, intermediate assemblies, end products, and lots of supplies. 

(b) The Contractor shall provide and maintain an inspection system acceptable to 
the Government covering supplies under this contract and shall tender to the 
Government for acceptance only supplies that have been inspected in accordance with 
the inspection system and have been found by the Contractor to be in conformity with 
contract requirements. As part of the system, the Contractor shall prepare records 
evidencing all inspections made under the system and the outcome. These records 
shall be kept complete and made available to the Government during contract 
performance and for as long afterwards as the contract requires. The Government may 
perform reviews and evaluations as reasonably necessary to ascertain compliance with 
this paragraph. These reviews and evaluations shall be conducted in a manner that will 
not unduly delay the contract work. The right of review, whether exercised or not, does 
not relieve the Contractor of the obligations under the contract. 

(c) The Government has the right to inspect and test all supplies called for by the 
contract, to the extent practicable, at all places and times, including the period of 
manufacture, and in any event before acceptance. The Government shall perform 
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inspections and tests in a manner that will not unduly delay the work. The Government 
assumes no contractual obligation to perform any inspection and test for the benefit of 
the Contractor unless specifically set forth elsewhere in this contract. 

(d) If the Government performs inspection or test on the premises of the Contractor 
or a subcontractor the Contractor shall furnish, and shall require subcontractors to 
furnish, at no increase in additional cost, all reasonable facilities and assistance for the 
safe and convenient performance of these duties. Except as otherwise provided in the 
contract, the Government shall bear the expense of Government inspections or tests 
made at other than the Contractor's or subcontractor's premises; provided, that in case 
of rejection, the Government shall not be liable for any reduction in the value of 
inspection or test samples. 

(e) (1) When supplies are not ready at the time specified by the Contractor for 
inspection or test, the Contracting Officer may charge to the Contractor the 
additional cost of inspection or test. 

(2) The Contracting Officer may also charge the Contractor for any additional 
cost of inspection or test when prior rejection makes reinspection or retest 
necessary. 

(f) The Government has the right either to reject or to require correction of 
nonconforming supplies. Supplies are nonconforming when they are defective in 
material or workmanship or are otherwise not in conformity with contract requirements. 
The Government may reject nonconforming supplies with o r without disposition 
instructions. 

(g) The Contractor shall remove supplies rejected or required to be corrected. 
However, the Contracting Officer may require or permit correction in place, promptly 
after notice, by and at the expense of the Contractor.  The Contractor shall not tender 
for acceptance corrected or rejected supplies without disclosing the former rejection or 
requirements for correction, and, when required, shall disclose the corrective action 
taken. 

(h) If the Contractor fails to promptly remove, replace, or correct rejected supplies 
that are required to be removed or to be removed or to be replaced or corrected, the 
Government may either 

(1) by contract or otherwise, remove, replace, or correct the supplies and charge 
the cost to the Contractor or 

(2) terminate the contract for default. Unless the Contractor corrects or replaces 
the supplies within the delivery schedule, the Contracting Officer may require their 
delivery and make an equitable price reduction. Failure to agree to a price 
reduction shall be a dispute. 
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(i) (1) If this contract provides for the performance of Government quality 
assurance at source, and if requested by the Government, the Contractor shall furnish 
advance notification of the time 

(i)	 when Contractor inspection or tests will be performed in accordance with 
the terms and conditions of the contract and 

(ii) when the supplies will be ready for Government inspection. 

(2) The Government request shall specify the period and method of the advance 
notification and the Government representative to whom it shall be furnished. 
Requests shall not require more than 2 workdays of advance notification if the 
Government representative is in residence in the Contractor's plant, nor more 
than seven (7) work days in other instances. 

(j) The Government shall accept or reject supplies as promptly as practicable after 
delivery, unless otherwise provided in the contract. Government failure to inspect and 
accept or reject the supplies shall not relieve the Contractor from responsibility, nor 
impose liability on the Government, for nonconforming supplies. 

(k) Inspections and tests by the Government do not relieve the Contractor of 
responsibility for defects or other failures to meet contract requirements discovered 
before acceptance. Acceptance shall be conclusive, except for latent defects, fraud, 
gross mistakes amounting to fraud, or as otherwise provided in the contract. 

(l) If acceptance is not conclusive for any of the reasons in paragraph (k) hereof, the 
Government, in addition to any other rights and remedies provided by law, or under 
other provisions of this contract, shall have the right to require the Contractor 

(1) at no increase in contract price, to correct or replace the defective or 
nonconforming supplies at the original point of delivery or at the Contractor's 
plant at the Contracting Officer's election, and in accordance with a reasonable 
delivery schedule as may be agreed upon between the Contractor and the 
Contracting Officer; provided, that the Contracting Officer may require a 
reduction in contract price if the Contractor fails to meet such delivery schedules, 
or 

(2) within a reasonable time after receipt by the Contractor of notice of defects of 
nonconformance, to repay such portion of the contract as is equitable under the 
circumstances if the Contracting Officer elects not to require correction or 
replacement. When supplies are returned to the Contractor, the Contractor shall 
bear the transportation cost from the original point of delivery to the Contractor's 
plant and return to the original point when that point is not the Contractor' plant. 
If the Contractor fails to perform or act as required in (1) or (2) above and does 
not cure such failure within a period of 10 days (or such longer period as the 
Contracting Officer may authorize in writing) after receipt of notice from the 
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Contracting Officer specifying such failure, the Government shall have the right 
by contract or otherwise to replace or correct such supplies and charge to the 
Contractor the cost occasioned the Government thereby. 

E-3 RESPONSIBILITY FOR SUPPLIES (FAR 52.246-16) (APR 1984) 

(a) Title to supplies furnished under this contract shall pass to the Government upon 
formal acceptance, regardless of when or where the Government takes physical 
possession, unless the contract specifically provides for earlier passage of title. 

(b) Unless the contract specifically provides otherwise, risk of loss of or damage to 
supplies shall remain with the Contractor until, and shall pass to the Government upon-

(1) Delivery of the supplies to a carrier, if transportation is f.o.b. origin; or 

(2) Acceptance by the Government or delivery of the supplies to the Government 
at the destination specified in the contract, whichever is later, if transportation is 
f.o.b. destination. 

(c) Paragraph (b) above shall not apply to supplies that so fail to conform to 
contract requirements as to give a right of rejection. The risk of loss of or damage to 
such nonconforming supplies remains with the Contractor until cure or acceptance. 
After cure or acceptance, paragraph (b) above shall apply. 

(d) Under paragraph (b) above, the Contractor shall not be liable for loss of or 
damage to supplies caused by the negligence of officers, agents, or employees of the 
Government acting within the scope of their employment. 

E-4 INSPECTION AND ACCEPTANCE OF MIXED PRODUCT 

(a) The Government will inspect the mixed product for compliance with the 
specifications for mixed product. Inspection will take place as shown below in testing. 

(b) The delivery destination of the mixed retardant is inside the aircraft being 
loaded. Acceptance of the mixed product takes place when the product has entered the 
aircraft. 

(c) Acceptance tests will be conducted in accordance with the procedures and 
requirements established during the qualification test. The tests will generally be 
conducted prior to acceptance of the mixed retardant and will consist of simple 
measurements and requirements such as visual observations, salt content, and 
viscosity. 



IFB 49-00-12 Page 38  Section E 

E-5 TESTING 

Testing shall be performed during mixing and pumping operations in accordance 
with (Lot Acceptance, Quality Assurance, and Field Quality Control for Fire Retardant 
Chemicals, Publication Number: NFES 1445). Field Quality Control testing shall be 
accomplished by the Contractor and monitored by the Contracting Officer. Test results 
shall be recorded on similar forms furnished in the back of the Field Quality Control of 
Fire Retardant Chemicals publication. 

(a) Lot acceptance and quality assurance testing is required to be done at 
prescribed intervals; base opening, each time a truckload is received, and base closing. 
Samples should be tested by the Contractor at the base. Agency personnel will 
oversee the field quality assurance testing. 

NATIONAL WILDFIRE SUPPRESSION TECHNOLOGY PROGRAM 
BILLING: PO BOX 8089 

MISSOULA, MT 59807-8089 

UPS OR FEDERAL EXPRESS: 
5775 HIGHWAY 10 WEST 
MISSOULA, MT 59802-9361 

(b) Quality Control Testing. Quality Control Testing is the testing done at the base 
to ensure that product going to the field is of proper quality. All test results shall be 
recorded and maintained for future reference. 

(1) The Contractor shall be required to test every aircraft load for salt content 
(refractometer reading). 

(2) The Contractor shall test for viscosity by taking samples every five (5) to ten 
(10) aircraft loads and analyzing samples at the end of each day if the product is 
a thickened product. 

(3) The Contractor shall re-circulate mixed and concentrated retardant as 
appropriate for the product. 

(4) The Contractor shall test mixed retardant in storage for compliance every 7 
days. 
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PART I - THE SCHEDULE 

SECTION F - DELIVERIES OR PERFORMANCE


F-1 CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2) (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force 
and effect as if they were given in full text. Upon request, the Contracting Officer will 
make their full text available. Also, the full text of a clause may be accessed 
electronically at this/these address(es): 

http://www.arnet.gov/far/ 

I. 	FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES 
CLAUSE 
NUMBER DATE TITLE 

FAR 52.211-17 SEP 1989 DELIVERY OF EXCESS QUANTITIES 

FAR 52.242-15 AUG 1989 STOP-WORK ORDER 

FAR 52.242-17 APR 1984 GOVERNMENT DELAY OF WORK 

FAR 52.247-34 NOV 1991 F.O.B. DESTINATION

FAR 52.247-55 APR 1984 F.O.B. POINT FOR DELIVERY OF 


GOVERNMENT FURNISHED 
PROPERTY 

F-2 	CONTRACT PERIOD AND OPTION TO EXTEND THE TERM OF THE 
CONTRACT 

The contract period shall extend for one calendar year from date of award. 
However, at the option of the Government, the contract may be renewed for one 
year periods, not to exceed two renewal periods, provided the Contracting Officer 
serves notice of intent to renew at least 60 days prior to contract expiration. The 
renewal will be with the same terms and conditions except that any renewal is 
subject to the economic price adjustment clause of this contract. 

F-3 DELIVERY LOCATION (AGAR 452.247-70) (FEB 1988) 

Shipment of deliverable items, other than reports, shall be to locations as designated 
in Section B, Supplies or Services and Prices/Costs. 
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F-4 REQUIRED DELIVERY PERIOD 

Required delivery period for each location(s) will be as designated in Section B, 
Supplies or Services and Prices/Costs. 

F-5 PRE- AND POST-PERIOD DELIVERY 

The Government reserves the right to order retardant for the period 45 days before 
and 45 days after the Required Delivery Period at the prices specified in the contract. 
During the Pre- and Post-Periods, the Contractor must deliver retardant as specified 
herein within 24 hours of receipt of an order. 

F-6 OPTIONAL PERIOD DELIVERY 

Outside the Required Delivery Period and any Pre-Delivery and Post-Delivery 
Periods, the Government may request service on an intermittent basis.  This period is 
called the Optional Period. Orders placed during this period will be subject to 
acceptance by the Contractor. If accepted, all terms and conditions of the contract will 
apply. 

F.7 READY DELIVERY STATUS 

(a) Ready delivery status is defined as the ability to begin pumping and loading 
operations within 3 minutes after an order is placed. Ready delivery status shall be 
maintained during the normal operating day. 

(b) The normal operating day is 9 hours. The Contracting Officer shall establish and 
may change the times of the normal operating day by issuance of a work order as 
necessary. However, the normal operating day may not exceed the number of hours 
stated herein unless aircraft are being loaded OR unless the mixing crew is ordered to 
be in extended ready delivery status. 

(c) Occasional temporary time changes to the normal operating day may be made 
by verbal notification to the Contractor by the close of business the preceding day. 

F-8 RETURN-TO-READY DELIVERY STATUS 

(a) The Contractor shall inform the Contracting Officer as to how appropriate 
personnel may be contacted. These persons will be allowed 1 (one) hour from the initial 
attempt by the Government to contact the Contractor or his authorized representative to 
provide ready delivery status. 
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(b) If not requested to be on Return-to-Ready Delivery Status, Contractor personnel 
will be considered to be off duty and may not be required to Return-to-Ready Delivery 
Status that day. 

F-9 AUTHORIZED BREAKS 

During the contract period, when conditions permit, the Contracting Officer may 
approve authorized breaks to allow Contractor personnel time off from the base. 

F-10 FAILURE TO PERFORM 

(a) If the Contractor fails to provide ready delivery status, the Government reserves 
the right to take over Contractor's operations. If the Government exercises this right, 
the Contractor shall be liable for all costs incurred resulting from failure to perform. 

(b) If the Contractor fails to perform as required, the Government reserves the right 
to dispatch the Airtanker(s) to alternate base(s) for loading of fire retardant in an 
emergency situation. If the Government exercises this right, the Contractor shall be 
liable for all incurred costs resulting from failure to perform, including but not limited to, 
hourly flight time for the Airtanker(s), standby time, and any increase in cost for the 
retardant. 

F-11 GOVERNMENT OPERATION OF CONTRACTOR PLANT 

During or outside of the required delivery period, the Government may operate the 
retardant plant on an intermittent and short-term basis if Contractor personnel are not 
available. The Government will attempt to contact the Contractor to secure their 
approval prior to operating the retardant plant. Payment for the retardant will be made 
at the applicable bid rate in Section B, Schedule of Items. 

F-12 ADDITIONAL ORDERING REQUIREMENTS 

Orders given to maintain ready delivery status during the Required Delivery Period, 
Pre, Post, or Optional Period may be made orally and will be documented in writing by 
Project Inspector/COR. 

F-13 FOOD AND DRINK 

During days of high fire activity when the Government deems it necessary to provide 
food and drink refreshments to Contractor crews for sustained operations, the 
Government will furnish such items at Government expense. 
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PART I - THE SCHEDULE 

SECTION G - CONTRACT ADMINISTRATION


G-1 METHOD OF MEASUREMENT 

The primary method of measurement will be mass flow meter and the inventory method 
will be used as a backup check. Methods will be used in accordance with the following: 

(a) Mass flowmeter® Method (Micro Motion®) 

(1) Retardant will be measured in gallons. All retardant will be delivered through 
mass flowmeters reading in total pounds delivered. Pounds will then be 
converted to gallons for payment. 

(2) Calibration and verification to insure meter accuracy will be performed in the 
following Forest Service guide: "User/Procurement Manual for Retardant 
Measurement Mass Flowmeter". Each meter will be calibrated prior to the start 
of each field season. Verification of meter accuracy may be requested at 
anytime at the request of the Contractor or the Contracting Officer. Such 
verification will be performed in the presence of the Contractor and the 
Contracting Officer. 

(3) All gallons of retardant used and all other services will recorded on the 
Retardant Use Worksheet (See Section J). This form shall be completed on a 
daily basis. 

(b) Inventory Method 

(1) The Contractor shall deliver bulk retardant by the ton to  each retardant base, 
record the number of tons, and attach the truck weight invoices to the Retardant 
Inventory/Use Worksheet. (See Section J.) 

(2) Retardant will be measured in gallons converted from pounds delivered using 
the Retardant Inventory/Use Worksheet. 

(A) Bulk retardant (converted to gallons) on hand at the retardant base at the 
beginning of the 2 -week period, plus 

(B) Mixed retardant (in gallons) on hand at the retardant base at the 
beginning of the 2 -week period, plus 
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(C) Total tons of retardant (converted to gallons) delivered to the retardant 
base, less 

(D) Bulk retardant (converted to gallons) on hand at the retardant base at the 
end of the two-week period, less 

(E) Mixed retardant (converted to gallons) on hand at the retardant base at 
the end of the two-week period, less 

G-2 BASIS OF PAYMENT 

(a) Retardant. 

(1) Payment will be made at the applicable bid rate in Section B, Schedule of 
Items, per gallon for actual gallons of retardant delivered into the aircraft. Unit 
prices for each sub-item will be applied until the gallons of retardant delivered 
exceeds that sub-item quantity limit; i.e., first, sub-item A unit price will be applied 
until the sub-item A quantity limit is reached; then sub-item B unit price comes 
into effect until the quantity limit in sub-item B is reached; and so forth. For all 
quantities of retardant over and including the starting quantity for the last sub-
item, the unit price for that last sub-item will be applied until the end of the 
contract year. Sub-item quantity limits will be activated at the start of the initial 
contract year and at the start of each renewal year. 

(2) When retardant salt content falls outside the acceptable range (see Section 
J, Retardant Characteristics and Mix Factors Table, and Publication NFES 1245, 
"Lot Acceptance, Quality Assurance, and Field Quality Control for Fire Retardant 
Chemicals") an appropriate payment deduction will be made by the Contracting 
Officer. 

(b) Off-Loading, Re-Loading, and Water Loading. Payment will be made for off-
loading, reloading, and water loading on a per occurrence basis at the specified 
rates shown in Section B. 

(c) Extended Ready Delivery Status. The Contractor will be paid at an hourly rate 
(rounded to the next full hour) specified in Section B for each authorized crew 
member whenever aircraft are NOT being loaded and the Agency requires ready 
delivery status in excess of the applicable normal working day hours (See Section F, 
Ready Delivery Status). The first 9 hours of Ready Delivery Status each day will be 
considered the normal operating day. Aircraft "being loaded" is determined at the 
time that a gallon of retardant enters the aircraft. 

(d) Call-Up Outside Required Delivery Period. When required to be in Ready 
Delivery Status during the 45 day Pre-, Post-, or Optional Periods, a minimum of 3 
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days call-up is guaranteed. If during the pre-delivery, or post-delivery, or optional 
delivery periods less than 10,000 gallons of retardant is pumped in any day, a 
minimum of $250 per day will be paid. 

(e) Reimbursement for Mobilization and Demobilization Costs 

(1) When service is ordered outside of the required delivery period (pre-delivery, 
post-delivery, and optional delivery periods) and there is a break in service, the 
Government will reimburse the Contractor for all necessary and reasonable costs 
on an actual cost basis for the mobilization and demobilization costs associated 
with the personnel needed to deliver fire retardant into the aircraft. 

(2) Such costs may include, but are not limited to, airline or bus fares, small 
aircraft usage, vehicle mileage, and telephone calls. 

(3) Claims for reimbursement shall be supported by itemized invoices and shall 
be submitted to the designated payment office. 

G-3 PAYMENT PROCEDURES 

(a) The Cumulative Retardant Use/Payment Summary shall be used for payment 
processing (See Section J). The Retardant Use Record and/or Retardant 
Inventory/Use Worksheet shall support each payment summary. 

(b) Payment will be processed about the first day and sixteenth day of each month. 

(c) Upon completion of the Required Delivery Period and any extensions thereof, 
final payment will not be made until the Government furnished property has been 
returned and a Contract Release has been furnished. The final payment shall be 
accompanied by a Contract Release and Transfer of Property Forms. 

(d) Payments will be made by the Administrative Unit for each airtanker base. 

G-4 	ECONOMIC PRICE ADJUSTMENT -- LONG-TERM FIRE RETARDANT 
DELIVERY CONTRACTS (Applicable only to renewals) 

Contract rates will be established in accordance with the following to reflect 
increases or decreases in the cost of performance of the contract work. The increases 
or decreases used in establishing the contract rates will be those indicated by the 
changes in the following price indexes: 

(a) Producer Price Index, Finished Goods. 

Commodity Group 06 - Chemicals and Allied Products 
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Actual percentage change applicable to 80 percent of contract unit prices. 

(b) Employment Cost Index, Total Compensation 

Good Producing - Manufacturing 

Actual percentage change applicable to 20 percent of contract unit prices. 

In the event that a substantial revision to the method of calculating an Index is used 
by the Bureau of Labor Statistics, U.S. Department of Labor, or if the Index is 
discontinued, the Contracting Officer will select a comparable Index for use under the 
contract. The Index chosen will be either a current Index in use or a comparable Index 
prepared by the Bureau of Labor Statistics, U.S. Department of Labor, prepared at the 
request of the Contracting Officer. 

The newly adjusted rates will become effective at the time contract renewal is 
exercised. The basis for establishing the new rates will be the changes in the Index 
over the calendar year (December-to-December) immediately prior to the year in which 
the adjustment occurs. 

The rates will be derived by multiplying the actual percentage changes in the two 
indexes times the rates in effect for the calendar year immediately preceding the 
calendar year in which the adjustment becomes effective. The results will be added to 
or subtracted from the contract rates to become the newly adjusted rates. Any increase 
will not exceed 15 percent of the rate being adjusted and the aggregate change over the 
life of the contract including renewals, shall not exceed 30 percent of the initial contract 
rates. 

The rates to be adjusted are the contract rates for gallons of retardant delivered 
into the airtanker. 



IFB 49-00-12 Page 46  Section I 

PART II - CONTRACT CLAUSES 

SECTION I - CONTRACT CLAUSES 

I-1 CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2) (FEB 1998) 

I-2 ANTI-KICKBACK PROCEDURES (FAR 52.203-7) (JUL 1995) 

I-3 	 LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL 
TRANSACTIONS (FAR 52.203-12) (JUN 1997) 

I-4 QUALIFICATION REQUIREMENTS (FAR 52.209-1) (FEB 1995) 

I-5 MATERIAL REQUIREMENTS (FAR 52.211-5) (OCT 1997) 

I-6 	 REQUIREMENTS (FAR 52.216-21) (OCT 1995) (USDA-Forest Service Modified 
for this Contract) 

I-7 	 OPTION TO EXTEND THE TERM OF THE CONTRACT 
(FAR 52.217-9) (MAR 2000) 

I-8 	 NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL 
BUSINESS CONCERNS (FAR 52.219-4) (JAN 1999) 

I-9 	 SMALL, BUSINESS SUBCONTRACTING PLAN 
(FAR 52.219-9) (OCT 1999) (ALT I JAN 1999) 

I-10 	 CONTRACT WORK HOURS AND SAFETY STANDARDS ACT--OVERTIME 
COMPENSATION (FAR 52.222-4) (JUL 1995) 

I-11 WALSH-HEALEY PUBLIC CONTRACTS ACT (FAR 52.222-20) (DEC 1996) 

I-12 	 HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA 
(FAR 52.223-3) (JAN 1997) ALT I (JUL 1995) 

I-13 	 POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION 
(FAR 52.223-5) (APR 1998) 

I-14 DRUG-FREE WORKPLACE (FAR 52.223-6) (JAN 1997) 

I-15 TOXIC CHEMICAL RELEASE REPORTING (FAR 52.223-14) (OCT 1996) 

I-16 BUY AMERICAN ACT--SUPPLIES (FAR 52.225-3) (JAN 1994) 

I-17 FEDERAL, STATE, AND LOCAL TAXES (FAR 52.229-3) (JAN 1991) 
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I-18 PAYMENTS (FAR 52.232-1) (APR 1984) 

I-19 DISCOUNTS FOR PROMPT PAYMENT (FAR 52.232-8) (MAY 1997) 

I-20 EXTRAS (FAR 52.232-11) (APR 1984) 

I-21 ASSIGNMENT OF CLAIMS (FAR 52.232-23) (JAN 1986) 

I-22 PROMPT PAYMENT (FAR 52.232-25) (JUN 1997) 

I-23 	 PAYMENT BY ELECTRONIC FUNDS TRANSFER--OTHER THAN CENTRAL 
CONTRACTOR REGISTRATION (FAR 52.232-34) (MAY 1999) 

I-24 SPECIAL ELECTRONIC FUNDS TRANSFER INSTRUCTIONS 

I-25 DISPUTES (FAR 52.233-1) (DEC 1998) (ALT I) (DEC 1991) 

I-26 PROTEST AFTER AWARD (FAR 52.233-3) (AUG 1996) 

I-27 	 SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK 
(FAR 52.236-3) (APR 1984) 

I-28 PERMITS AND RESPONSIBILITIES (FAR 52.236-7) (NOV 1991) 

I-29 BANKRUPTCY (FAR 52.242-13) (JUL 1995) 

I-30 CHANGES--FIXED-PRICE (FAR 52.243-1) (AUG 1987) 

I-31 	 SUBCONTRACTS FOR COMMERCIAL ITEMS AND COMMERCIAL 
COMPONENTS (FAR 52.244-6) (OCT 1998) 

I-32 	 GOVERNMENT FURNISHED PROPERTY (SHORT FORM) 
(FAR 52.245-4) (APR 1984) 

I-33 	 WARRANTY OF SUPPLIES OF A NONCOMPLEX NATURE 
(FAR 52.246-17) (APR 1984) 

I-34 LIMITATION OF LIABILITY (FAR 52.246-23) (FEB 1997) 

I-35 	 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT 
(FIXED-PRICE) (FAR 52.249-2) (SEP 1996) 

I-36 DEFAULT (FIXED-PRICE SUPPLY AND SERVICE) (FAR 52.249-8)(APR 1984) 

I-37 AUTHORIZED DEVIATIONS IN CLAUSES (FAR 52.252-6) (APR 1984) 
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PART II - CONTRACT CLAUSES 

SECTION I - CONTRACT CLAUSES 

I-1 CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2) (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force 
and effect as if they were given in full text. Upon request, the  Contracting Officer will 
make their full text available. Also, the full text of a clause may be accessed 
electronically at this/these 
address(es): 

http://www.arnet.gov/far/ 

I. FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES: 

CLAUSE DATE TITLE 
(FAR 52.202-1) (OCT 1995) DEFINITIONS

(FAR 52.203-3) (APR 1984) GRATUITIES

(FAR 52.203-5) (APR 1984) COVENANT AGAINST CONTINGENT FEES

(FAR 52.203-6) (OCT 1995) RESTRICTIONS ON SUBCONTRACTOR SALES TO THE 


GOVERNMENT 
(FAR 52.203-8) (JAN 1997) CANCELLATION, RESCISSION, AND RECOVERY OF 

FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY 
(FAR 52.203-10) (JAN 1997) PRICE OR FEE ADJUSTMENT FOR IMPROPER OR 

ILLEGAL ACTIVITY 
(FAR 52.204-4) (JUN 1996) PRINTING/COPYING DOUBLE-SIDED ON RECYCLED 

PAPER 
(FAR 52.209-6) (JUL 1995) PROTECTING THE GOVERNMENT'S INTEREST WHEN 

SUBCONTRACTING WITH CONTRACTORS DEBARRED, 
SUSPENDED, OR PROPOSED FOR DEBARMENT 

(FAR 52.210-5) (MAY 1995) NEW MATERIALS 
(FAR 52.210-7) (MAY 1995) OTHER THAN NEW MATERIAL, RESIDUAL INVENTORY, 

AND FORMER SURPLUS GOVERNMENT PROPERTY 
(FAR 52.214-26) (OCT 1997) AUDIT AND RECORDS--SEALED BIDDING 
(FAR 52.214-27) (OCT 1995) PRICE REDUCTION FOR DEFECTIVE COST OR 

PRICING DATA - MODIFICATIONS--SEALED BIDDING 
(FAR 52.214-28) (OCT 1997) SUBCONTRACTOR COST OR PRICING DATA -

MODIFICATIONS – SEALED BIDDING 
(FAR 52.214-29) (JAN 1986) ORDER OF PRECEDENCE - SEALED BIDDING 
(FAR 52.222-21) (FEB 1999) PROHIBITION OF SEGREGATED FACILITIES 
(FAR 52.222-26) (FEB 1999) EQUAL OPPORTUNITY 
(FAR 52.222-35) (APR 1998) AFFIRMATIVE ACTION FOR DISABLED VETERANS AND 

VETERANS OF THE VIETNAM ERA VETERANS 
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CLAUSE DATE TITLE (CONTINUED) 

(FAR 52.222-36) (JUN 1998) AFFIRMATIVE ACTION FOR WORKERS WITH 
DISABILITIES 

(FAR 52.222-37) (JAN 1999) EMPLOYMENT REPORTS ON DISABLED VETERANS 
AND VETERANS OF THE VIETNAM WAR 

(FAR 52.223-2) (APR 1984) CLEAN AIR AND WATER 
(FAR 52.225-9) (JAN 1994) BUY AMERICAN ACT-TRADE AGREEMENTS ACT-

BALANCE OF PAYMENTS PROGRAM 
(FAR 52.225-11) (OCT 1996) RESTRICTIONS ON CERTAIN FOREIGN PURCHASES 
(FAR 52.225-13) (JUL 2000) RESTRICTIONS ON CERTAIN FOREIGN PURCHASES 
(FAR 52.227-1) (JUL 1995) AUTHORIZATION AND CONSENT 
(FAR 52.227-2) (AUG1996) NOTICE AND ASSISTANCE REGARDING PATENT AND 

COPYRIGHT INFRINGEMENT 
(FAR 52.228-5) (SEP 1989) INSURANCE -- WORK ON A GOVERNMENT 

INSTALLATION 
(FAR 52.228-7) (APR 1984 INSURANCE -- LIABILITY TO THIRD PERSONS 
(FAR 52.229-5) (APR 1984) TAXES -- CONTRACTS PERFORMED IN U.S. 

POSSESSIONS OR PUERTO RICO 
(FAR 52.232-17) (JUN 1996) INTEREST 
(FAR 52.245-1) (APR 1984) PROPERTY RECORDS 
(FAR 52.245-11) (APR 1984) GOVERNMENT PROPERTY (FACILITIES USE) 
(FAR 52.245-19) (APR 1984) GOVERNMENT PROPERTY FURNISHED "AS IS" 
(FAR 52.253-1) (JAN 1991) COMPUTER GENERATED FORMS 
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Amendment No. 2 

PART III - LIST OF DOCUMENTS, EXHIBITS 
AND OTHER ATTACHMENTS 

SECTION J - LIST OF ATTACHMENTS 

EXHIBIT J-1: FACILITIES USE AND REQUIREMENTS AND BASE CONDITIONS 

AGENCY 

BASE & 
BID ITEM 

# 

AGENCY 
OWNED 

HANDLING 
EQUIP 

AGENCY 
OWNED 
MIXING 
EQUIP 

AGENCY 
OWNED 

STOR TNKS 
OTHER AGENCY 

OWNED SUPPLIES 
OTHER BASE 

NEEDS BASE ELECTRICAL INFO 
BASE WATER 
SUPPLY INFO STOR AVAIL 

# of 
PITS 

# PITS 
SIM 

LOADS 

DAILY 
PEAK 

DEMND 

Northern Geographic Area (R-1) 

BLM Billings, MT 
(01) NONE NONE 3-10,000 gal. 

2-5.000 gal. 

1-3,200 gal 
polyethylene off load 

tank. One backup 
gasoline pump, 
check valves, 

butterfly valves & 
airtanker base tools. 

1-micro motion 
meter 

Recirculation 
system required. 

Contractor 
responsible for 

phone connections. 

Agency supplied 3 phase, 
400 amp, 208 volt panel at 
mixing/storage pad. 

wired for 25hp Nema 3 & 30 
hp Nema 4 pumps. 

Contractor required to 
supply all electrical 

components and expertise 
for the required mixing & 
loading of retardant from 

provided panel to the 
pumps, meters & mixers. 

Agency supplied 
water to mixing site. 2 1 100,000 

FS 
Helena, MT 

(02) NONE NONE NONE 

Contractor to 
furnish 3,000 gallon 

off load tank; 1 
micro motion meter 
(DRT/DMS readout) 

Contractor 
responsible for its 
plumbing & wiring 
and Gas pump. 

110 power is only available. 
Contractor shall furnish all 

meter bases, wiring harness 
& lines from meter base to 
mixing plants. 

shall provide electrical 
service and make payment 

in its company's name. 

Agency supplied 
water-a fire 

hydrant with 6” 
irrigation pipe to 

base site. 
Contractor shall 

furnish a hook up 
from 6” irrigation 

pipe to mixing 
equipment. 

Not available. 
Base is leased, 
equipment will 

have to be 
moved during 

off season 
unless 

arrangements 
are made w/ 

Helena 
Regional Airport 
Manager: Ron 
Mercer (406) 
442-2821. 

2 1 100,000 

Panel 

Contractor 
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AGENCY 

BASE & 
BID ITEM 

# 

AGENCY 
OWNED 

HANDLING 
EQUIP 

AGENCY 
OWNED 
MIXING 
EQUIP 

AGENCY 
OWNED 

STOR TNKS 
OTHER AGENCY 

OWNED SUPPLIES 
OTHER BASE 

NEEDS BASE ELECTRICAL INFO 
BASE WATER 
SUPPLY INFO STOR AVAIL 

# of 
PITS 

# PITS 
SIM 

LOADS 

DAILY 
PEAK 

DEMND 

Rocky Mountain Geographic Area (R-2) 

BLM 
Grand 

Junction, CO 
(03) 

NONE 

NONE 
There is a 10 
' rise over 30' 
from mixing 

pad to 
manifold at 
pit 1. Pit 2 is 
located 325' 

from pit 1. An 
8" manifold is 

utilized. 

1-5,000 gal 
water tank 

2-micro motion 
meters & printers. 

Recirculation 
system required. 
An off load tank is 

NOT required 

Agency supplied 3 phase, 
600 amp.  Contractor 
required to supply all 

electrical components & 
expertise for the required 

mixing & loading from 
provided panel to pumps & 
mixers. 3 phase electrical 

pumps required. 2- 3phase 
pumps can be operated 

simultaneously from panel. 

Agency supplied 
water from hydrant 

off 8" line. 

Storage area 
for dry powder 

is limited. 
2 2 150,00 

0 

Southwestern Geographic Area (R-3) 

FS 
Albuquerque, 

NM (04) NONE NONE NONE 

Approximately 20' 
hose from micro 

motion meter to the 
hook-up for the 
underground 

manifold. 1-micro 
motion meter. 

Contractor to 
furnish 3,000 gallon 

off load tank. 

Agency supplied 115 volt. 
(220 not available) 

Agency supplied 
water must be 
shared by other 

users. Washdown 
area with portable 
high pressure pump 
available for contract 

use. 2,000 gallon 
water holding tank 
for washdown of 
spills & aircraft is 

available. Contractor 
is responsible for all 
plumbing from on 

site water source to 
mixing station and 

into tanks. 

8' x 10' of a 50' 
x100' fenced 

storage area is 
available for 
contractor's 

use. 

2 1 150,000 

FS 
Ft. 

Huachuca, 
AZ (05) 

NONE NONE NONE 

Contractor to 
furnish 4,000 gallon 

off load tank w/ 
capability to off 

load tanker;1 micro 
motion meter 

(DRT/DMS 
readout). 
Contractor 

responsible for its 
plumbing & wiring. 

Agency supplied 3 phase, XX 
amp, 220 volt available. 

Agency supplied 
water from 2 1/2" 

water main. 

Sufficient for 
supplies and 

leftover 
product. 

2 + 1 
SEAT 1 150,000 
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AGENCY 

BASE & 
BID 

ITEM # 

AGENCY 
OWNED 

HANDLING 
EQUIP 

AGENCY 
OWNED 
MIXING 
EQUIP 

AGENCY 
OWNED 

STOR TNKS 
OTHER AGENCY 

OWNED SUPPLIES 
OTHER BASE 

NEEDS BASE ELECTRICAL INFO 
BASE WATER 
SUPPLY INFO STOR AVAIL 

# of 
PITS 

# PITS 
SIM 

LOADS 

DAILY 
PEAK 

DEMND 

FS Prescott, 
AZ (06) 

NONE NONE NONE 

2-micro motion 
meters, wash down 
hoses & nozzle. An 

Off Load Tank is 
NOT required. 

Power (gas, electric etc) for 
mixing and pumping 

operations shall be supplied 
by Contractor. Fuel storage 
for power units must comply 
w/EPA, state & local codes. 

Agency supplied 
water 4" main. 

Office area, 
storage room & 
outside storage 

shed is 
available for 
Contractor's 

use. 
2 1 200,000 

FS Winslow, 
AZ (07) 

NONE 

NONE 
Mixing & 
storage 

equipment & 
pumps must 
be placed 

inside 
containment 
wall in plant 

area. 

1-5,850 gal 
water. 1-
9,700 gal 
retardant 

1 micro motion 
meter. 1 manifold. 

Minimum capacity 
of 3,000 gal off load 
tank. 4-50' loading 
hoses. 1 loading 

pump, 400 gpm min 
500 gpm max. 1 
back-up loading 
pump. 1off load 

pump. 

3 phase, 480 volt, 4 wire, 
600 amp power panel is 
located in the plant area. 
The Contractor shall be 

responsible for all conduit, 
boxes, panels, switching and 

wiring not already in this 
panel. Contractor 

responsible for the cost of 
electricity used through this 

system. 

Agency supplied 
water delivered to a 
5850 gal tank at 650 

gpm, and must be 
shared with other 
users. Contractor 
responsible for all 
plumbing from the 

on site water source 
to the mixing station 
and into the storage 

tank and must 
comply with city 
health codes. 

Limited indoor 
over-winter 

storage 
available. Office 

area & small 
storage shed 

are available for 
contractor use. 

3 1 170,000 

BLM 
Battle 

Mountain, 
NV (08) 

NONE. 
Space for 

storage of dry 
powder 

limited & on 
gravel 

surface. (a 
tank 

containment 
wall/ditch 
inhibits 
forklift 

accessibility 
to the tank 

farm) 

NONE 
Space at 

mixing area 
will not 

accommodat 
e one 22 ton 
truck load. 

1-6000 gal 
off load tank 
1-10.000 

gal storage 
tank 

2-3 phase elec. 
Pumps, manifold, 
various valves & 
tools. 1-micro 
motion meter. 

Recirculation 
system required. 

3 phase, 225 amp, 240 volt, 
power supplied to mixing 

area. Contractor required to 
supply all electrical 

components & expertise for 
the required mixing & 

loading of retardant from 
the sub panel provided to 

the pumps, meters & mixers. 

Agency supplies 
water but sufficient 
water storage for 

retardant demand is 
contractor 

responsibility. 
Agency supplied 

water from 3" line to 
well @ 60 to 85 gpm 

Space for dry 
powder storage 

& mixing 
operations is 

limited. 
Storage space 
for dry product 

needed on 
hand is very 
limited, one 
order of 22 

tons will not fit 
at the current 
tank farm. No 

agency supplied 
over winter 

storage space 
for dry powder 

. 

2 1 130,000 
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AGENCY 

BASE & 
BID ITEM 

# 

AGENCY OWNED 
HANDLING 

EQUIP 

AGENCY 
OWNED 
MIXING 
EQUIP 

AGENCY 
OWNED 
STOR 
TNKS 

OTHER AGENCY 
OWNED SUPPLIES 

OTHER BASE 
NEEDS BASE ELECTRICAL INFO 

BASE WATER 
SUPPLY INFO STOR AVAIL 

# of 
PITS 

# 
PITS 
SIM 
LOA 
DS 

DAILY 
PEAK 

DEMND 

Great Basin Geographic Area (R-4) 

FS Boise, ID 
(09) 

NONE NONE 
1-4,000 
gal off 

load tank. 

2-Loadiing 650gpm 
pumps w/ electric 
motor. 3-Loading 
hoses complete 

w/camlock fittings & 
dollies. 

Provide retardant 
storage & off load 

to meet peak 
demand. Contractor 
shall provide own 
phone; 
motion meter 

(DRT/DMS 
readout);Contractor 
responsible for its 
plumbing & wiring. 

Agency provided 200 amp, 
220 volt electrical. 

Agency supplied 
water from 3" water 

main available 

Uncovered 
storage 

available. 
3 1 100,000 

BLM 
Cedar City, 
UT (10) 

Space for storage 
of dry powder 

limited at site. 
powder storage 

will not 
accommodate one 
22 ton truck load. 
Fork lift operations 

would occur on 
dirt. 

NONE 

1-15,000 
gal water. 
4-10,000 

gal 
retardant. 

2-backup gasoline 
pumps, manifold, 
extra valves & tool 

trailer. -micro 
motion meters. 

Recirculation 
system required. 

Agency supplied 120/220 
electrical. Sub panel cannot 

accommodate 3 phase 
pumps. 

Agency supplied 
water from 4" line to 

mixing site. 

No agency 
supplied 

overwinter 
storage space 
for dry powder 

1 1 100,000 

FS 
Hill AFB, UT 

(SLC) 
(11) 

Containment wall 
surrounds the 

mixing area, which 
prevents forklift 

access. 

None None 2-micro motion 
meters 

3,000 gallon off-
load tank wet 
concentrate 

products needed. 
Contractors' 

personnel are 
required to obtain 
ID's and Flightline 
drivers licenses. 

Agency supplied 200 amp 
(110 & 220 volt) 

Agency supplied 
water main. 

No dry product 
storage area 
available. A 
concrete pad 
approx. 40' X 

50' for the 
mixing, tanks, 
and storage of 

equipment. 

2 2 75,000 

BLM 
Pocatello, ID 

(12) 

Site for mixing & 
retardant storage 

is 50' x 60' 
concrete pad 

surrounded by 14' 
tall 6" thick 

concrete wall 
which prevents 
forklift access. 

Space very limited 
on the pad for any 
added equipment. 

Dry 
product 
storage 
space at 

mixing pad 
not 

available. 

1-10,000 
gal water. 
2 -10,000 

gal 
retardant. 

One 15hp 3-phase 
loading pump. One 
15hp 3 phase back 
up loading pump. 2-

loading hoses. 
Manifold. Valves in 
system. 1-micro 
motion meter. 

5,000 gal off load 
tank required. 
Recirculation 

system required. 

Agency supplied 3-phase, 
225 amp 120/240 volt power 

used for loading pump 
scheduled for Oct '00. 

Current panel & service to 
mixing pad is at maximum 

capacity. 

Agency supplied 
water to mixing site. 

No agency 
supplied 

overwinter 
storage space 

for dry powder . 
Flight crew & 
fire fighter 

stand-by area 
not for 

retardant 
storage. 

2 1 110,000 

1 Micro 

Dry 

2

4" 
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AGENCY 

BASE & 
BID ITEM 

# 

AGENCY 
OWNED 

HANDLING 
EQUIP 

AGENCY 
OWNED 
MIXING 
EQUIP 

AGENCY 
OWNED 

STOR TNKS 
OTHER AGENCY 

OWNED SUPPLIES 
OTHER BASE 

NEEDS BASE ELECTRICAL INFO 
BASE WATER 
SUPPLY INFO STOR AVAIL 

# of 
PITS 

# PITS 
SIM 

LOADS 

DAILY 
PEAK 

DEMND 

BLM 
Stead, NV 

(13) None None None 
1 Micro-motion 

meter 
One manifold. 

3,000 gal. off load 
tank 

Agency supplied 
electricity. 

Will be setup for 480 volt, 
3 phase, 300 Amp 

Power. Service Entrance 
available at the pad. 

Power is being installed. 
Contractor to provide 

electrical hookup. Only 
electrical pumps will be used 
for primary aircraft loading 

pump. 

Agency supplied 
water. 

Contractor to 
provide water 

hookup. Water is 
available at the 

pad. 

Dry product 
storage area not 

available at mixing 
pad. Storage of 
dry product and 

associated 
equipment during 
operations and 
off-season must 
be agreed upon 

by base managers 
prior to operations 

2 1 150,000 

BLM Minden, NV 
(14) 

None None None 
1 Micro-motion 

meter 
One manifold. 

Contractor to 
furnish 3,000 
gallon off load 

tank. 

Contractor to provide 
electrical hookup, 

electricity is billed to 
contractor. Only 

electrical pumps will be 
used for primary aircraft 

loading pump. 
480 volt, 3 phase, 200 amp 
Power available at the pad. 

Contractor to 
provide water 

hookup, water is 
billed to 

contractor. Water 
is available at the 
pad, meter and 
other equipment 

supplied by 
contractor 

Dry product 
storage area not 

available at mixing 
pad. Storage of 
dry product and 

associated 
equipment during 
operations and 
off-season must 
be agreed upon 

by base managers 
prior to operations 

2 1 150,000 

Pacific Southwest Geographic Area (R-5) 

FS 
Chester, CA 

(15) Forklift NONE 

1-22,000 gal 
Retardant 

tank. 
2-10,000 

gallon water 
tanks 

3-micro-motion 
meters. Loading 

pumps. 

20,000 wet 
storage. Batch 
mixer & transfer 

pumps 

3 phase, 400 amps, 480 volt 
(capacity for 7 pumps) 

Agency owned 
from 6" main. 

None. Possible 
space for 

temporary storage 
building. 

3 3 120,000 
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AGENCY 

BASE & 
BID ITEM 

# 

AGENCY 
OWNED 

HANDLING 
EQUIP 

AGENCY 
OWNED 
MIXING 
EQUIP 

AGENCY 
OWNED STOR 

TNKS 
OTHER AGENCY 

OWNED SUPPLIES OTHER BASE NEEDS 
BASE ELECTRICAL 

INFO 

BASE 
WATER 
SUPPLY 

INFO STOR AVAIL 
# of 
PITS 

# PITS 
SIM 

LOADS 

DAILY 
PEAK 

DEMND 

FS/CDF 
Chico, CA 

(16) NONE NONE 

65' x 60' concrete 
pad available for 
mixing & storage 
tanks.38' x 18' for 

off load tank. 

3-micro motion 
meters. 

Contractor shall supply all 
tanks including 6,000 gal 

off load tank which 
contractor shall plumb 

below grade to edge of pit 
#3, aprox 95' pipe run. 

Agency supplied 3-phase, 
400 amp, 480 volt 

power. 

Agency 
supplied 
water, 4" 

main. 

60' x 50' 
concrete & 
compacted 

rock available 
for dry 

retardant 
storage. 

4 3 170,000 

FS/CDF Fresno, CA 
(17) 

Forklift NONE NONE 

100' x 100' concrete 
mixing pad, one 3-

phase, 500 gpm, 208 
volt water boost pump. 
Various hoses, fittings 

and water boost 
pump. 

Contractor to furnish 6,000 
gallon off load tank. 2-
micro motion meters w/ 
readouts in office and on 

retardant pad. 4-flow 
meters to be placed at the 
end of hose at each of 4 

pits. 

Agency supplied 3-phase, 
400 amp, 440 volt panel. 

Contractor to provide 
electrical service in their 

name. Existing meter 
provided by agency.H40 

Agency 
supplied 
water. 

4 2 300,000 

CDF 
Grass 

Valley, CA 
(18) 

NONE NONE 
1200 gal 

minimum storage 
tank. 

4" water & retardant 
plumbing from transfer 

pump area to each 
loading pit. Shared 

office space in air base 
building. Common 

areas in workshop. 3 
micro motion meters. 

Off load & reload capability 
continuous flow loading & 
storage necessary to load 
20,000 gal/hr, 400-500 

gpm , 3 pits 
simultaneously. 

Agency provides 3 
control units of 100 amp, 
600 volt 3 phase and 1 
control unit 100,amp, 

600 volt, 3 phase, 75 hp. 

Agency 
provided 

water to mix 
site non 
boosted 

w/18lbs head 
pressure 

through 4" 
main. 

Concrete & 
asphalt pads 
34' x 57' for 
mixing, 40' x 

62' for storage. 

3 3 120,000 

FS 
Lancaster, 
CA (Fox) 

(19) 

Plumbing from 
storage tanks & 

loading 
manifolds. All 
underground 

facilities. 

NONE 

1- 3,000 gal off 
load tank. 3-
40,000 gal 

retardant. 1-
3,000 gal water. 

1- 10,000 gal 
water storage. 1-

2,000 water 
surge. 

1- 75 hp electric 
loading pump. Office 
space, garage and 
workshop provided. 

5 Micro motion meters. 

Agency provided 
electricity. (75hp 3 

phase, 184/92 
amp,230/460 volt. 60hp 
3phase 100/50 amps) 

Contractor shall provide 
all connections from 

power supply to pumps. 

Agency 
provided 
water. 

Yes, 
uncovered. 

5 5 300,000 
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AGENCY 

BASE & 
BID ITEM 

# 

AGENCY 
OWNED 

HANDLING 
EQUIP 

AGENCY 
OWNED 
MIXING 
EQUIP 

AGENCY 
OWNED 
STOR 
TNKS 

OTHER AGENCY 
OWNED SUPPLIES OTHER BASE NEEDS 

BASE ELECTRICAL 
INFO 

BASE WATER 
SUPPLY INFO STOR AVAIL 

# of 
PITS 

# PITS 
SIM 

LOADS 

DAILY 
PEAK 

DEMND 

FS/CDF Ramona, CA 
(20) 

None None None 

Containment basin with 
sand, oil separator. 

Contractor responsible 
for cleanup of spills to 
include proper disposal 
of spilled retardant & 

proper treatment. 

6,000 gal. off load tank. 
4-micro motion meters at 
loading risers. All pumps 
shall fill each riser w/own 

pump. Tanks shall be 
placed on existing 

concrete pads. 

Contractor shall furnish all 
meter bases, wiring 
harness & lines from 
meter base to mixing 

plants. Contractor shall 
provide electrical service 
and make payment in its 

company's name. 

Agency supplied 
water. 4 inch line. 

Storage area for 
dry powder is 
limited. Area 

adjacent to mixing 
facility & tanks can 

accommodate 
about 50 tons. 

4 4 150,000 

FS/CDF Redding, CA 
(21) 

NONE NONE NONE 
2 micro motion meters. 

Office space, use of 
repair shop area. 

Contractor needs to 
supply 8,000 gal off load 

tank, storage tanks, 
manifold, forklift phone 
and pay phone bill in 
contractor's name.G9 

3 phase, 480 volts, 400 
amps provided to mixing 
pad. Electric bill to be 

paid in contractor's name. 

Water main 3", 650 
gpm provided to 

mixing pad. Water 
bill to be paid in 

contractor's name. 

80 'X 120' 
concrete pad for 

mixing and 
storage 

equipment. 

4 2 290,000 

FS 

(Goleta) 
Santa 

Barbara, CA 
(22) 

NONE NONE NONE 3 micro motion meters, 
manifold. 

Tanks, pumps, loading 
hoses, forklift, phone, 

storage container/shed, 
office, water, flammable 

storage. 

120 volt, paid by 
contractor. 

4" main, 350-400 
gpm, contractor 
pays for water. 

None 

3 if S2's. 
2 if 

larger 
aircraft. 

3 if S2's. 
2 if 

larger 
aircraft. 

200,000 

FS 

San 
Bernardino, 
CA (Norton) 

(23) 

NONE NONE NONE 

Containment basin. 
Workshop. Garage. 
Agency to obtain 

NPDES permit to use 
storm drain at mix site 

for wash down. 
Contractor responsible 
for cleanup of spills to 
include proper disposal 
of spilled retardant & 

proper treatment. 

10,000 gal Off Load 
Tank. 4-micro motion 

meters at loading risers 
w/readout info available 
on the hose and pads. All 

pumps shall be electric 
except for back up 

pumps. Tanks shall be 
placed on existing 

concrete pad. 

Agency furnished 3-phase, 
227/480 volt, 600 amp 

electric panel to mix site 
work shed. Contractor 

shall provide all wiring & 
receptacles to the work 
shed & all wiring from 

panel to operation. 
Agency provided electric 

meter. Contractor to have 
service in their name. 

Agency furnished 
water, 600 gpm @ 
45psi to mix site 

work shed 
w/reduced pressure 

backflow 
prevented. Agency 

provided water 
meter. Contractor 
to have service in 

their name. 

Dry product 
storage, 

uncovered, is 
available. 

4 4 300,000 

**The permanent airtanker base facility is in the final stages of planning and design. It is projected that the new facility will be completed some time in 2001. Contractor will be setting up at the 
new facility. Completion of the project may require a modification of the contract. It is very likely the Agency will require additional contractor furnished property such as manifolds, pumps, plumbing, 

micro motion meters, etc. 

FS Stockton, 
CA (24) 

NONE NONE NONE 

2 micro motion meters 
Contractor 

responsible for 
cleanup of spills to 

include proper 
disposal of spilled 

retardant and proper 
treatment 

Contractor leases base. 

In the past we have 
had 3 phase, 240 volts, 
400 amps provided to 

mixing pad by contractor. 
Electric bill to be paid in 

contractor's name. 

Available - 4" 
main. Plumping 
from main to 

mixing & loading 
pad provided by 

contractor. 
Contractor to have 

service in their 
name. 

3 2 140,000 
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EXHIBIT J-2:  -1999 LONG TERM RETARDANT USE 10 YEAR AVERAGE 
FULL SERVICE CONTRACT BASES 

BID 
ITEM AGENCY BASE 1990 1991 1992 1993 1994 1995 1996 1997 1998 1999 

10 YR 
AVG 

                            
Northern Geographic Area (R-1) 

1 BLM Billings, MT 56,500 141,150 84,224 0 230,350 80,000 351,657 24,715 62,343 182,831 121,377

2 FS Helena, MT      160,325 0 328,118 57,113 111,135 54,945 67,367 151,810 116,352

Rocky Mountain Geographic Area (R-2) 
3 BLM Grand Junction, CO 443,510 79,350 25,928 225,000 1,723,369 344,698 1,442,060 198,246 65,912 186,603 473,468

Southwestern Geographic Area (R-3)           
4 FS Albuquerque, NM 324,544 291,780 5,430 179,125 341,544 59,610 985,956 70,880 366,445 285,150 291,046

5 FS Ft. Huachuca, AZ 334,500 55,703 55,703 405,632 803,538 382,000 268,958 291,118 140,000 398,278 313,543

6 FS Prescott, AZ 156,273 51,951 34,300 443,349 538,288 864,250 954,541 116,791 89,771 264,964 351,448

7 FS Winslow, AZ 667,820 107,830 39,135 242,944 203,101 237,277 816,272 61,705 60,707 207,586 264,438
Great Basin Geographic Area (R-4) 

8 BLM Battle Mountain, NV 24,000 75,000 195,714 101,083 477,832 353,736 1,066,132 110,867 249,276 1,767,404 442,104

9 FS Boise, ID 251,200 141,710 945,700 23,400 2,802,650 392,000 1,012,100 173,242 362,000 353,628 645,763

10 BLM Cedar City, UT  169,000 59,000 0 34,503 385,333 226,135 1,302,454 281,311 395,942 601,347 345,503

11 FS Hill AFB, UT (SLC)   67,350 11,100 400,460 118,622 439,249 59,423 165,856 270,350 191,551

12 BLM Pocatello, ID 134,400 139,500 303,682 15,000 626,471 189,194 688,601 50,559 530,908 867,236 354,555

13 BLM Stead, NV 312,725 66,850 193,058 0 1,351,450 59,200 431,146 177,671 142,950 972,000 370,705

14 BLM Minden, NV  155,984 29,200 229,894 68,910 884,167 132,183 514,625 79,650 61,250 572,125 272,799

Pacific Southwest Geographic Area (R-5) 

15 FS Chester, CA  310,000 217,500 275,000 206,700 816,200 189,850 585,575 34,450 103,350 821,500 356,013

16 CDF Chico, CA 420,000 143,364 620,000 80,000 1,024,540 243,120 385,053 187,849 161,782 1,330,304 459,601

17 FS Fresno, CA  872,750 290,800 971,000 191,578 932,759 258,000 1,933,335 1,568,501 143,596 618,987 778,131

18 CDF Grass Valley, CA     328,375 167,533 439,662 158,402 888,223 179,270 75,882 316,265 319,202
19 FS Lancaster, CA (Fox) 400,000 337,000 456,400 1,098,450  620,000 172,250 397,350 506,090 498,443

20 FS Ramona, CA 600,000 356,375 637,250 908,790 652,464 1,805,000 96,000 665,651 441,000 921,772 708,430

21 FS/CDF Redding, CA 1,230,000 474,572 1,756,400 222,120 1,291,927 291,079 1,008,104 559,081 222,908 1,737,845 879,404
22 FS Santa Barbara, CA  52,578 482,398 1,806,241 382,535 174,000 311,979 408,744 570,000 641,053 536,614
23 FS San Bernardino, CA (Norton)            308,328 1,240,087 774,208

24 FS Stockton, CA   45,902 1,079,844 2,053 328,043 175,462 554,783 16,796 0 200,051 266,993

 

1990
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J-3: 2000 RETARDANT BASE CONTACT LIST 
FULL SERVICE CONTRACT BASES 

BASE ID BASE MANAGER PHONE COR PHONE NOTES 

Northern Geographic Area (R-1) 

BLM 

FS 

Billings, MT 

Helena, MT 

BIL 

HLN Don McKinnon 

Dan Boechler 406 657-6602 

406 449-5475 

Mark Bickham 

Don McKinnon 

406 657-5989 

406 449-4575 

Rocky Mountain Geographic Area (R-2) 

BLM Grand Junction, CO DRO Tom Cary 907 257-4800 Ron Meyer 303 239-3809 

Southwestern Geographic Area (R-3) 

FS 
FS 

FS 

FS 

Albuquerque, NM 
Ft. Huachuca, AZ (Libby AFB) 

Prescott, AZ 
Winslow, AZ 

ABQ Anell Berry 
FHU Bill Parks 

PRC Charles Allen 
INW Jerry Sullivan 

505 846-7408 
520 378-0311 

520 771-6190 
520 289-2202 

Jerome McDonald 
Larry Eppler 

Charles Allen 

505 761-4650 
520 670-4555 

520 771-6190 
520 289-2202 

Great Basin Geographic Area (R-4) 

BLM 

FS 
BLM 

FS 
BLM 
BLM 

BLM 

Battle Mountain, NV 

Boise, ID 
Cedar City, UT 

Hill AFB, UT (SLC) 
Pocatello, ID 

Stead, NV 

Minden, NV 

BAM Shauna McIntosh-Harris 

BOI 
CDC Dennis Gregorkiewicz 

hHIF Lee Rackham 
PIH 

STD 

MIN 

Dean Moffis 

Bob Barnes 

Greg Ball 

Greg Ball 

775 635-5160 

208 387-5664 
435 586-5916 

801 777-1469 
208 232-0169 

775-861-6535 

775-861-6535 

Greg Gall 

Dane Lee 
Mark Jones 

Mike Monahan 
Rob Collins 

775 861-6535 

208 384-3386 
801 539-4075 

801 524-3543 
208 373-3853 

Pacific Southwest Geographic Area (R-5) 

FS 

CDF 
FS 

FS 
FS 

FS/CDF Redding, CA 

FS 
FS 

FS 

Chester, CA 

Chico, CA 
Fresno, CA 

Lancaster, CA (FOX) 
Ramona, CA 

Santa Barbara, CA (Goleta) 
San Bernardino, CA 

Stockton, CA 

O05 

CIC 
FAT 

WJF Clay Myers 
L39 
RDD Cecil Stinson 

SBA Tony Duprey 
SBD Bob Will 

SCK Frank Martin 

Dan Kubota 

Keith Sorrels 
Pat Basch 

Mark Marquette 

530 258-5117 

530 895-6505 
559 291-3473 

661 948-6082 
760 789-1520 
530 226-2798 

805 967-0869 
909 382-4974 

209 982-5521 

George Almond 

Jean Pincha-Tully 
Jim Boukidis 

Ken Duvall 
Ray Saucedo 
Cecil Stinson 

Lonnie Briggs 
Ray Saucedo 

Larry Caplinger 

530 258-5151 

530 934-3316 
559 291-3473 

661 423-8549 
909382-4974 
530 226-2798 

805 681-2722 
909 382-4974 

209 532-3671 
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EXHIBIT J-4: RETARDANT INVENTORY/USE WORKSHEET 

Retardant Base  ____ Contractor  ____ Gallons/Ton  Gallons/Pounds_________________ 

Retardant Type  Contract No. Inclusive Dates This period______________________ 

RETARDANT 
DELIVERY 

OTHER SERVICES MISC DEBITS/ CREDITS 

DATE 
*TONS 

DELIVERED DATE 
RE-

LOAD 
OFF-
LOAD 

WATER 
LOAD DATE AMOUNT REMARKS 

$ $ $ $ 

TOTAL TOTAL $ $ $ $ $ 

*Truck Weight Invoices must accompany this worksheet 

REMARKS: 

INVENTORY SUMMARY 
Tons Gal/Ton Gallons Gallons Gallons Gallons 

(Sub-total) (Total) (Grand Total) 

A 
beginning of this period 

B 
beginning of this period 

_______ X ______ = ___________ 

=___________ 

Bulk Retardant on Hand 

Mixed Retardant on Hand 
+_________ 

plus 

C 
this period 

______ X _____ = ___________Total retardant delivered 

+_________ 
+ ___________ 

less 

D 
end of this period 

E 
Hand end of this period 

______ X _____ = ___________ 

= ___________ 

Bulk Retardant on Hand 

Mixed Retardant on 

-_________ 
= ____________ 

GRAND TOTAL OF GALLONS FOR PAYMENT PURPOSES  $_________________ 
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EXHIBIT J-5: DAILY RETARDANT USE WORKSHEET 

BASE CONTRACT NO. 

DATE TIME 
TANKER 
NUMBER 

INCIDENT 
NUMBER 

MGMT 
CODE 

SPEC 
GRAVITY 

METER 
POUNDS GALS COMMENTS 

PAGE TOTALS 
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EXHIBIT J-6 
USDA FOREST SERVICE 

CUMULATIVE RETARDANT USE/PAYMENT SUMMARY 
1. FOREST/UNIT 2. BASE 4. CONTRACT NO., BID 

ITEM 

5. CONTRACTOR 6. INCLUSIVE DATES THIS 
PERIOD 

PAYMENT NO. 

7. GALLONS USED THIS PERIOD (from attached worksheet) 

CATEGORY A GALS @ $ /GALS = $ 
CATEGORY B GALS @ $ /GALS = $ 
CATEGORY C GALS @ $ /GALS = $ 
CATEGORY D GALS @ $ /GALS = $ 

TOTAL $ 
8. 	MISCELLANEOUS SERVICES 

A OFF-LOAD @ $ 40.00 = $ 
B RELOAD @ $ 20.00 = $ 
C LOAD WATER @ $ 20.00 = $ 
D EXTENDED HOURLY @ $ 20.00 = $ 

*E CALL-UP GUARANTEE @ $ 250.00 = $ 
*F MOBILIZATION/DEMOBILIZATION = $ 

(Actual cost, attach itemization) 
* Applicable during pre, post, and optional periods TOTAL  $ 

9. DEDUCTIONS/CREDITS THIS PERIOD 

CORRECTION FOR GAL @ $ = $ 
RETARDANT OUT GAL @ $ = $ 
OF SPECIFIC GAL @ $ = $ 
GRAVITY GAL @ $ = $ 

10. TOTAL PAYMENT THIS INVOICE 
TOTAL $ 

11. RETARDANT AND PAYMENT SUMMARY 

PREVIOUS TOTAL THIS PAYMENT TOTAL TO DATE 
GALLONS AMOUNT GALLONS AMOUNT GALLONS  AMOUNT 

RETARDANT $ $ $ 

MISC SERVICES $ $ $ 

TOTALS $ $ $ 

12. 	GROSS TOTAL PAID TO DATE 
$ 

13. APPROVED FOR THE UNITED STATES OF AMERICA 14. APPROVED FOR THE CONTRACTOR 
COR Signature and Date Signature and Date (Optional) 
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USDA Forest Service Washington Office  Fire & Aviation Management 

12/16/99 amended 10/26/2000 
EXHIBIT J.7 Fire Chemicals 

(Qualified or Approved and commercially available) 
Chemical Viscosity1 Mix Ratio Status Qualified/Approved Applications2 

Fixed-Wing Fixed-Tank Helicopter Ground 
Airtanker Helicopter Bucket Engine 

LONG-TERM FIRE RETARDANTS (Qualified under Forest Service Specification 5100-304b) 
Dry Concentrate 

Gum-thickened; Permanent or Temporary Base 
Fire-Trol GTS-R 1000+ 1.66 lb/gal Qualified ? ? 

Phos-Chek D75-R 1000+ 1.20 lb/gal Qualified ? ? 

Phos-Chek D75-F 1000+ 1.20 lb/gal Qualified ? ? 

Fire-Trol 300-F 1000+ 1.77 lb/gal Qualified ? ? 

Gum-thickened; Temporary Base 
Phos-Chek 259-R 50-150 1.14 lb/gal Qualified ? ? ? ? 

Phos-Chek 259-F 50-150 1.14 lb/gal Qualified ? ? ? ? 

Phos-Chek G75-W 50-150 1.12 lb/gal Qualified ? ? 

Phos-Chek G75-F 50-150 1.12 lb/gal Qualified ? ? ? 

Unthickened - None available 
Wet Concentrate 

Gum-thickened; Permanent or Temporary Base 
Phos-Chek HV -F 1000+ 3.6:1 Qualified ? ? 

Phos-Chek HV -R 1000+ 3.6:1 Conditional3 
� � 

Phos-Chek HV -R 1000+ 3.1:1 Qualified ? ? 

Phos-Chek MV -R 450-750 3.6:1 Conditional3 
� � 

Phos-Chek MV -F 450-750 3.7:1 Conditional3 
� � 

Phos-Chek LV-R 75-225 3.6:1 Conditional3 
� � 

Unthickened; Permanent or Temporary Base 
Fire-Trol LCA-R 10-25 5:1 Qualified ? ? 

Fire-Trol LCG-R 10-25 4.75:1 Qualified ? ? 

Fire-Trol 931-R 10-25 4.75:1 Conditional4 
� � 

Fire-Trol FTR 10-25 4.75:1 Conditional3 
� � 

Fire-Trol LCA-F 10-25 5:1 Qualified ? ? 

Fire-Trol LCG-F 10-25 4.75:1 Qualified ? ? 
1 Based on supplier target viscosity, where known

2 

?  Fully Qualified �  Conditional Approval

3 A monitor level field evaluation must be completed to upgrade product status to qualified. The evaluation will be scheduled when a product is selected for 


use. 
4 A monitor level field evaluation is in progress. Status will change to fully qualified following successful completion of the field test. 
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EXHIBIT J-9 ATTACHMENTS BY REFERENCE 

The referenced material may be requested through the Contracting Officer. 

SPECIFICATION 5100-304b, January 2000

LONG-TERM RETARDANT FOREST FIRE, AIRCRAFT OR GROUND 

APPLICATION


LOT ACCEPTANCE, QUALITY ASSURANCE, AND FIELD QUALITY CONTROL 
FOR FIRE RETARDANT CHEMICAL, NFS 1245 (PMS 444-1) 

USER/PROCUREMENT MANUAL FOR RETARDANT MEASUREMENT MASS 
FLOWMETER 


